


















 

 

C o n s t r u c t i o n  M a n a g e m e n t            C o s t  E s t i m a t i n g               S c h e d u l i n g  

1360 Eas t  9 t h  St reet ,  Sui te  910,  Cleveland,  Ohio 44114-1737 •  Phone:  216-619-1700 •  Fax:  216-619-1770 
E-mail :  pcs@pcscmservices .com Web si te :  www.pcscmservices .com 

ESTIMATE DISCLAIMER: 
Our estimate is based on our interpretation of the drawings, specifications, narratives, emails, addenda and verbal 
instructions as provided by the design professionals. Since we have no control over the cost of labor, materials or 
over the contractor’s method of determining prices, or over competitive bidding or market conditions, our 
opinions of probable construction costs are made on the basis of our expertise, experience and qualifications. 
These opinions represent our best judgment as professionals familiar with the construction industry. However, 
we cannot and do not guarantee that proposals, bids or the construction costs will not vary from our opinions of 
probable construction costs.   

This estimate is protected by copyright law. Any modification to or reproduction of its contents, in whole or in 
part, without express written permission is prohibited. 

ABBREVIATIONS LEGEND: 

The following list defines some of the abbreviations found in the attached estimate. 
ACT:  Acoustical Ceiling Tile 
AHU:  Air Handling Unit 
ALT:  Alternate 
AWI:  Architectural Woodworking Institute 
BCW:  Branch Circuit Wiring   
BGSF:  Building Gross Square Feet   
BLDG:  Building   
CF:  Cubic Foot (Feet)   
CFM:  Cubic Feet per Minute   
CMU:  Concrete Masonry Unit   
CY:  Cubic Yard   
DEV:  Device (s)   
DA:  Day (s)   
DDC: Direct Digital Control   
DGSF:  Departmental Gross Square Feet   
DI:  Deionized    
DR:  Door (s)   
EA:  Each   
EMERG:  Emergency   
FA:  Fire Alarm   
FD:  Floor Drain   
FF & E:  Fixed Furnishings & Equipment 
FIXT:  Fixture (s) 
FLIT:  Flight (Stairs) 
FRM:  Frame 
GC:  General Conditions 
GFRC:  Glass Fiber Reinforced Concrete 
GRCMU:  Grouted, Reinforced CMU 
GSF:  Gross Square Feet 
GWB:  Gypsum Wall Board (Drywall) 
HDWR:  Hardware 
HM:  Hollow Metal 
HVAC:  Heating, Ventilation & Air Conditioning   
LAV:  Lavatory   

LBS:  Pounds   
LEED:  Leadership in Energy & Environmental Design   
LF:  Linear Foot (Feet)   
LFR:  Linear Foot Riser (Stairs)   
LS:  Lump Sum   
MD:  Man Day   
MEP:  Mechanical/Electrical/Plumbing   
MNHR:  Man Hour (s)   
MO:  Month (s)   
MSB:  Main Switch Board (s)   
MS:  Metal Stud   
OPNG:  Opening (s)   
ORD:  Overflow Roof Drain   
PNL:  Panel   
PPG:  Piping   
PR:  Pair   
PVC:  Polyvinyl chloride   
Q:  Quoted Price   
RD:  Roof Drain   
RO:  Reverse Osmosis   
RSR:  Riser   
RTU:  Roof Top Unit   
SF:  Square Foot (Feet)   
SFSA:  Square Feet Surface Area    
SOG:  Slab on Grade   
STA:  Station   
SY:  Square Yard (s)   
TRANS:  Transformer (s)   
VCT:  Vinyl Composition Tile   
VLF:  Vertical Linear Foot (Feet) 
VWC:  Vinyl Wall Covering 
YR:  Year (s) 



May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

PHASE #1 PHASE #2 PHASE #3       TOTALS

 838 SEATS  ---  ---  838 SEATS

 ---  ---  68 SEATS  68 SEATS

17,560 GSF 15,530 GSF 5,095 GSF 33,090 GSF

NEW/REN NEW/REN Fitout Only NEW/REN/Fitout

1.0 --- See Below See Below See Below See Below

2.0 1 $ 362,500 $ 135,825 ---      $ 498,325

3.0 2 $ 269,806 $ 247,159 ---      $ 516,965

4.0 3 $ 200,404 $ 204,467 ---      $ 404,871

5.0 4 $ 174,700 $ 473,675 ---      $ 648,375

6.0 5 $ 44,840 $ 61,740 ---      $ 106,580

7.0 6 $ 46,830 $ 112,356 $ 7,643 $ 166,829

8.0 7 $ 137,769 $ 216,233 $ 100,075 $ 454,077

9.0 8 $ 280,682 $ 253,273 $ 62,395 $ 596,350

10.0-13.0 9 $ 24,970 $ 90,408 $ 22,612 $ 137,990

14.0 10 $ 105,000 $ 120,000  --- $ 225,000

15.0 ---  ---  ---  --- ---      

 11,15,19 $ 95,124 $ 158,250 $ 58,574 $ 311,948

 12,16,20 $ 97,208 $ 48,188 $ 21,687 $ 167,083

 13,17,21 $ 641,340 $ 211,012 $ 179,646 $ 1,031,998

16.0  14,18,22 $ 519,162 $ 162,183 $ 55,317 $ 736,662

23 $ 219,615 $ 7,644 $ 27,839 $ 255,099

$ 3,219,951 $ 2,502,413 $ 535,789 $ 6,258,153

8.00% $ 257,596 $ 200,193 $ 42,863 $ 500,652

4.00% $ 139,102 $ 108,104 $ 23,146 $ 270,352

 --- $ 160,922 $ 312,214 $ 109,449 $ 582,585

7.00% $ 264,430 $ 218,605 $ 49,787 $ 532,822

INSURANCES; BUILDERS' RISK and GENERAL LIABILITY 1.00% $ 40,420 $ 33,415 $ 7,610 $ 81,446

LOCAL PERMITS and FEES; ALLOW 1.00% $ 40,824 $ 33,749 $ 7,686 $ 82,260

THEATRICAL EQUIPMENT, ACOUSTICS and A/V, With Installation Per WRL $ 1,720,330 $ 49,000 $ 239,680 $ 2,009,010

$ 5,843,576 $ 3,457,694 $ 1,016,011 $ 10,317,281

Cost per SF: $332.78 $222.65 $199.41 $311.79

PROJECT COST ADDERS:  (Soft Costs)

???               ???               ???               ???               

CONTINGENCY; CHANGE ORDERS  ???               ???               ???               ???               

???               ???               ???               ???               

???               ???               ???               ???               

???               ???               ???               ???               

???               ???               ???               ???               

???               ???               ???               ???               

???               ???               ???               ???               

???               ???               ???               ???               

By Owner By Owner By Owner By Owner

TOTAL PROBABLE PROJECT COSTS: ???               ???               ???               ???               

F:\OH\Estimate\2010\10-007 Avalon Theater\01 Conceptual\2010-5-28 10-007 Avalon Theater Concept.xlsx  © 2010: Project and Construction Services, Inc.

LEGAL FEES, BOND COUNCIL, OWNER'S RISK INSURANCE, PUBLISHING, ETC.

OWNER COSTS FOR FINAL CLEANING and MOVE-IN

ASBESTOS, LEAD and OTHER HAZARDOUS MATERIALS ABATEMENTS

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

COMPUTERS, SOFTWARE, TELEPHONES and OTHER TELEDATA EQUIPMENT

FF & E: FURNITURE, SHELVING, RACKS, ETC.

CONTINGENCY: DESIGN, ESTIMATING, BIDDING and MARKET CONDITIONS

- Plumbing

- Fire Protection

- H.V.A.C.

ELECTRICAL SYSTEMS: (Includes Technology and Security)

ELECTRICAL SYSTEMS: Theater Systems

SUBTOTAL ALL TRADES WORK   

GENERAL CONDITIONS for DIVISIONS 2 thru 16

CONTRACTOR BOND, OVERHEAD and PROFIT for DIVISIONS 2 thru 16

ESCALATE to MIDPOINT of CONSTRUCTION; PH1 2 Years, PH2 3 Years, PH3 2 Years

TOTAL PROBABLE CONSTRUCTION COSTS:

A/E and OTHER CONSULTANTS' FEES and REIMBURSABLES

CONSTRUCTION MANAGEMENT FEE, DESIGN PHASE SERVICES and REIMBURSABLES

MATERIALS and SOILS TESTING Allow

SEWER and TAP FEES, PERMITS and ETC.

MECHANICAL SYSTEMS:

SITE WORK and DEMOLITION  

EXCAVATION and FOUNDATION

STRUCTURAL SYSTEMS

EXTERIOR WALL, DOOR and GLASS SYSTEMS

THERMAL and MOISTURE PROTECTION SYSTEMS

ROUGH CARPENTRY and MISCELLANEOUS METALS

INTERIOR WALL, DOOR and GLASS SYSTEMS

FLOOR, WALL and CEILING FINISHES

FIXED EQUIPMENT and SPECIALTIES

CONVEYING SYSTEMS

DIVISION BUILDING COMPONENT PAGES

Project:

GENERAL CONDITIONS

SUMMARY of "CONCEPTUAL ESTIMATE"

WRL Design

AVALON THEATER
Additions and Renovations

Grand Junction, Colorado



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 362,500

SITE WORK:

 - ALLOW for start-up site work; demolition, fencing, etc. 1 LS $ 10,000.00 $ 10,000

 - ALLOW for site work at completion of work; paving, landscaping,

    lighting and signage, site drainage, etc. 1 LS $ 25,000.00 $ 25,000

 - New utilities work; sewers, water, electric, tele-comm.; with excavation

    and backfills; tie to existing services 1 LS $ 30,000.00 $ 30,000

 - ALLOW to relocate utilities at alley for new construction 1 LS $ 150,000.00 $ 150,000

DEMOLITION:

 - Basement:

       - Remove wall for expansion 3 EA $ 1,000.00 $ 3,000

       - Interior "gutting" of north and south areas 2240 SF $ 6.00 $ 13,440

       - Remove east portion of basement area 350 SF $ 15.00 $ 5,250

       - Remove wall for access to "under-seating" area 50 LF $ 100.00 $ 5,000

 - Main Level:

       - Miscellaneous removals; stage area proscenium partial demolition;

          seating, etc. 7425 SF $ 6.00 $ 44,550

 - Sawcut and remove house floor for lower level extension and re-raking 5000 SF $ 10.00 $ 50,000

 - Mezzanine and Upper Mezzanine Levels:

       - Miscellaneous demolition as required; minimal 2175 SF $ 4.00 $ 8,700

 - Trucking, dumpsters, tipping fees and cleanup at demolition completion 17560 SF $ 1.00 $ 17,560

 - Remove east fire stairs  - See Phase 2 -

PHASE 2: $ 135,825

SITE WORK:

 - ALLOW for start-up site work; demolition, fencing, etc. 1 LS $ 20,000.00 $ 20,000

 - ALLOW for site work at completion of work; paving, landscaping,

    lighting and signage, site drainage, etc. 1 LS $ 75,000.00 $ 75,000

 - New utilities work; sewers, water, electric, tele-comm.; with excavation

    and backfills; tie to existing services  - See Phase 1 -

 - ALLOW to relocate utilities at alley for new construction  - See Phase 1 -

DEMOLITION:

 - Basement:

       - Remove wall for expansion 1 EA $ 1,000.00 $ 1,000

       - Interior "gutting" of north and south areas 945 SF $ 6.00 $ 5,670

       - Remove east portion of basement area  - NIC -

       - Remove wall for access to "under-seating" area  - See Phase 1 -

 - Main Level:

       - Miscellaneous removals; east lobby stairs; concession areas; and

          other areas as required 1405 SF $ 5.00 $ 7,025

 - Sawcut and remove house floor for lower level extension and re-raking  - See Phase 1 -

 - Mezzanine and Upper Mezzanine Levels:

       - Miscellaneous demolition as required; minimal 1025 SF $ 4.00 $ 4,100

 - Trucking, dumpsters, tipping fees and cleanup at demolition completion 15530 SF $ 1.00 $ 15,530

 - Remove east fire stairs 1 LS $ 7,500.00 $ 7,500

PHASE 3: ---          

 - This Phase is FITOUT ONLY; No Demolition or Site Work are Anticipated -

2.0 $ 498,325
© 2010: Project and Construction Services, Inc.

Page  1

Additions and Renovations

2.0 SITEWORK and DEMOLITION:
 

"Conceptual Estimate"

Project: AVALON THEATER
PROJECT DATA:

 TOTAL, SITEWORK and DEMOLITION:                                       

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 269,806

MASS EXCAVATIONS:

 - Cut and haul away all basement excavated material; overcut for forming 2100 CY $ 12.00 $ 25,200

 - Hand or small equipment excavation for access to under-seating area 480 CY $ 30.00 $ 14,400

WALL FOUNDATIONS:

 - Perimeter spread wall footers; 28" x 16", continuous; formed, reinforced 24 CY $ 375.00 $ 9,000

 - Elevator pits mat slabs; 12" thick; with sumps 6 CY $ 325.00 $ 1,950

 - Tie to existing; shoring as required, etc. 1 LS $ 5,000.00 $ 5,000

CONCRETE WALLS:

 - Elevators pits walls; 8" thick; formed and reinforced 5 CY $ 750.00 $ 3,750

 - Basement walls; 15' high, 12" thick; formed and reinforced 141 CY $ 725.00 $ 102,225 With new walls under seating

COLUMN FOOTERS:

 - ALLOW for column footers at one per 500 SF plus perimeter; 5' x 5' x 1'-6" 15 EA $ 500.00 $ 7,500

SLAB ON GRADE:

 - 5" slab on grade; on 6" gravel fill; mesh reinforced and trowel finished;

    with vapor barrier and spray-cured; at B level 2980 SF $ 3.90 $ 11,622 With basement expansion.

BACKFILLS:

 - Backfill all perimeters with imported, compacted material 406 CY $ 30.00 $ 12,180

ANCILLARY SYSTEMS:

 - Wall waterproofing with elevators pits 3260 SF $ 3.50 $ 11,410

 - Perimeter footer drains; tie to sump 245 LF $ 17.00 $ 4,165

 - Perimeter wall insulation; 5 SF per LF 1040 SF $ 1.35 $ 1,404

EXISTING:

 - New re-raked floor slab with risers, etc. at house; on re-sloped subgrade 5000 SF $ 12.00 $ 60,000

PHASE 2: $ 247,159

MASS EXCAVATIONS:

 - Cut and haul away all basement excavated material; overcut for forming 3496 CY $ 12.00 $ 41,952

WALL FOUNDATIONS:

 - Perimeter spread wall footers; 28" x 16", continuous; formed, reinforced 31 CY $ 375.00 $ 11,625

 - Elevator pits mat slabs; 12" thick; with sumps 6 CY $ 325.00 $ 1,950

 - Tie to existing; shoring as required, etc. 1 LS $ 7,500.00 $ 7,500

CONCRETE WALLS:

 - Elevators pits walls; 8" thick; formed and reinforced 5 CY $ 750.00 $ 3,750

 - Basement walls; 15' high, 12" thick; formed and reinforced 149 CY $ 725.00 $ 108,025

COLUMN FOOTERS:

 - ALLOW for column footers at one per 500 SF plus perimeter; 5' x 5' x 1'-6" 25 EA $ 500.00 $ 12,500

SLAB ON GRADE:

 - 5" slab on grade; on 6" gravel fill; mesh reinforced and trowel finished;

    with vapor barrier and spray-cured; at B level 4720 SF $ 3.90 $ 18,408

BACKFILLS:

 - Backfill all perimeters with imported, compacted material 700 CY $ 30.00 $ 21,000

ANCILLARY SYSTEMS:

 - Wall waterproofing with elevators pits 4160 SF $ 3.50 $ 14,560

 - Perimeter footer drains; tie to sump 240 LF $ 17.00 $ 4,080

 - Perimeter wall insulation; 5 SF per LF 1340 SF $ 1.35 $ 1,809

EXISTING:

 - New re-raked floor slab with risers, etc. at house; on re-sloped subgrade  - See Phase 1 -

PHASE 3: ---          

 - This Phase is FITOUT ONLY; No Excavation or Foundation Work are Anticipated -

3.0 $ 516,965
© 2010: Project and Construction Services, Inc.

Page  2

Additions and Renovations

3.0 EXCAVATIONS and FOUNDATIONS:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, EXCAVATIONS and FOUNDATIONS:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 200,404

STRUCTURAL STEEL:

 - Steel framing at all structured floor areas; 8# per SF 12 TONS $ 2,800.00 $ 33,600

 - Premium for added steel for raised loft area  - NIC -

 - Roof steel; 6# per SF 9 TONS $ 2,800.00 $ 25,200

METAL DECKING'S:

 - Floor deck; 2" x 20 gage composite galvanized floor deck; with 5%

    lap and waste factor 3003 SF $ 2.45 $ 7,358

 - Roof deck; 2" x 20 gage type B deck; galvanized; with 5% lap and waste

    factor 3003 SF $ 2.15 $ 6,457

CONCRETE ON DECK:

 - 4" (over rib) normal weight floor fill; with mesh reinforcing and trowel

    finish 2860 SF $ 3.15 $ 9,009

MISCELLANEOUS:

 - Spray-applied fireproofing  - NIC -

 - ALLOW for basement work at area where expansion under seating has

    occurred; re-frame floor, etc. 1 LS $ 20,000.00 $ 20,000

 - Tie to existing structures, etc. 1 LS $ 10,000.00 $ 10,000

 - ALLOW for structural lintels, dunnages and miscellaneous shapes 17560 SF $ 0.50 $ 8,780

 - ALLOW for canopy steel framing and deck; truck dock 1 LS $ 5,000.00 $ 5,000

EXISTING:

 - Re-work mezzanine and upper mezzanine; remove, replace floors/structure 1 LS $ 75,000.00 $ 75,000

PHASE 2: $ 204,467

STRUCTURAL STEEL:

 - Steel framing at all structured floor areas; 8# per SF 30 TONS $ 2,800.00 $ 84,000

 - Premium for added steel for raised loft area  - NIC -

 - Roof steel; 6# per SF 15 TONS $ 2,800.00 $ 42,000

METAL DECKING'S:

 - Floor deck; 2" x 20 gage composite galvanized floor deck; with 5%

    lap and waste factor 7806 SF $ 2.45 $ 19,125

 - Roof deck; 2" x 20 gage type B deck; galvanized; with 5% lap and waste

    factor 4956 SF $ 2.15 $ 10,656

CONCRETE ON DECK:

 - 4" (over rib) normal weight floor fill; with mesh reinforcing and trowel

    finish 7435 SF $ 3.15 $ 23,421

MISCELLANEOUS:

 - Spray-applied fireproofing  - NIC -

 - ALLOW for basement work at area where expansion under seating has

    occurred; re-frame floor, etc.  - See Phase 1 -

 - Tie to existing structures, etc. 1 LS $ 10,000.00 $ 10,000

 - ALLOW for structural lintels, dunnages and miscellaneous shapes 15530 SF $ 0.50 $ 7,765

 - ALLOW for canopy steel framing and deck; entry 1 LS $ 7,500.00 $ 7,500

EXISTING:

 - Re-work mezzanine and upper mezzanine; remove, replace floors/structure  - See Phase 1 -

PHASE 3: ---          

 - This Phase is FITOUT ONLY; No Structural Work Is Anticipated -

4.0 $ 404,871
© 2010: Project and Construction Services, Inc.

Page  3

4.0 STRUCTURAL SYSTEMS:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090

Additions and Renovations

 TOTAL, STRUCTURAL SYSTEMS:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 174,700

MASONRY with BACKUP SYSTEMS:

 - Brick or ? Masonry over structural metal studs; with sheathing and air/

    moisture barrier; with batt insulation and interior drywall, taped and 

    sanded; at 50% free wall area 1560 SF $ 35.00 $ 54,600

 - Brick or ? On CMU backup with insulation at raised stage house area  - NIC -

DOOR SYSTEMS:

 - Double glass and aluminum ADA doors; with operators  - None -

 - Single egress doors; hollow metal in welded and grouted hollow metal

    frames with panic/alarmed hardware 2 EA $ 2,000.00 $ 4,000

 - Overhead door; with operator; oversized; insulated 1 EA $ 7,500.00 $ 7,500

GLASS SYSTEMS:

 - Curtain wall system; in coated aluminum framing; low E, tinted or clear;

    thermal; at 50% free wall area 1560 SF $ 60.00 $ 93,600

MISCELLANEOUS:

 - Canopy fascia and trim, soffit; truck dock 1 LS $ 7,500.00 $ 7,500

 - Tie to existing 1 LS $ 2,500.00 $ 2,500

 - Caulk, seal, trim and miscellaneous painting 1 LS $ 5,000.00 $ 5,000

 - Work at existing building walls, doors or glass  - NIC -

PHASE 2: $ 473,675

MASONRY with BACKUP SYSTEMS:

 - Brick or ? Masonry over structural metal studs; with sheathing and air/

    moisture barrier; with batt insulation and interior drywall, taped and 

    sanded; at 50% free wall area 4465 SF $ 35.00 $ 156,275

 - Brick or ? On CMU backup with insulation at raised stage house area  - NIC -

DOOR SYSTEMS:

 - Double glass and aluminum ADA doors; with operators 2 PAIR $ 10,000.00 $ 20,000

 - Single egress doors; hollow metal in welded and grouted hollow metal

    frames with panic/alarmed hardware 1 EA $ 2,000.00 $ 2,000

 - Overhead door; with operator; oversized; insulated  - See Phase 1 -

GLASS SYSTEMS:

 - Curtain wall system; in coated aluminum framing; low E, tinted or clear;

    thermal; at 50% free wall area 4465 SF $ 60.00 $ 267,900

MISCELLANEOUS:

 - Canopy fascia and trim, soffit; entry 1 LS $ 20,000.00 $ 20,000

 - Tie to existing 1 LS $ 2,500.00 $ 2,500

 - Caulk, seal, trim and miscellaneous painting 1 LS $ 5,000.00 $ 5,000

 - Work at existing building walls, doors or glass  - NIC -

PHASE 3: ---          

 - This Phase is FITOUT ONLY; No Exterior Wall Work Is Anticipated -

5.0 $ 648,375
© 2010: Project and Construction Services, Inc.

Page  4

Additions and Renovations

5.0 EXTERIOR WALLS, DOORS and GLASS:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, EXTERIOR WALLS, DOORS and GLASS:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 44,840

 - 4-ply cold-applied roof membrane over R30 insulation; with all flashings

    and counter-flashings; assume NOT tapered, roof structure pitched for

    drainage; with all saddles and crickets 2860 SF $ 9.00 $ 25,740

 - ALLOW for canopy roof 1 LS $ 2,500.00 $ 2,500

 - Aluminum or other copings 230 LF $ 20.00 $ 4,600

 - ALLOW for repairs at existing building  - NIC -

 - ALLOW to reglet or otherwise tie to existing 1 LS $ 2,000.00 $ 2,000

 - ALLOW to repair water infiltration at south basement wall 1 LS $ 10,000.00 $ 10,000

PHASE 2: $ 61,740

 - 4-ply cold-applied roof membrane over R30 insulation; with all flashings

    and counter-flashings; assume NOT tapered, roof structure pitched for

    drainage; with all saddles and crickets 4720 SF $ 9.00 $ 42,480

 - ALLOW for canopy roof 1 LS $ 7,500.00 $ 7,500

 - Aluminum or other copings 438 LF $ 20.00 $ 8,760

 - ALLOW for repairs at existing building  - NIC -

 - ALLOW to reglet or otherwise tie to existing 1 LS $ 3,000.00 $ 3,000

PHASE 3: ---          

 - This Phase is FITOUT ONLY; No Roof Work Is Anticipated -

6.0 $ 106,580
© 2010: Project and Construction Services, Inc.

Page  5

Additions and Renovations

6.0 THERMAL and MOISTURE PROTECTION:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, THERMAL and MOISTURE PROTECTION:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 46,830

ROUGH CARPENTRY:

 - Interior wall blocking, grounding, etc. 17560 SF $ 0.25 $ 4,390

 - Roof blocking; treated 230 LF $ 13.00 $ 2,990

MISCELLANEOUS METALS:

 - Elevator door frames and sill angles 2 EA $ 800.00 $ 1,600

 - Elevator pits ladders 1 EA $ 750.00 $ 750

 - Roof ladders with cages 1 EA $ 1,500.00 $ 1,500

 - Metal pan stairs with stringers, landings, risers, treads and all railings;

    with concrete pan fills 2 FLIGHT $ 7,800.00 $ 15,600

 - Custom "open" stairs at gathering/lobby area  - See Phase 2 -

 - Custom railings at all open areas  - See Phase 2 -

 - Miscellaneous metal shapes 1 LS $ 2,500.00 $ 2,500

 - Circular stair to projection at multi-purpose  - See Phase 2 -

EXISTING:

 - ALLOW to repair railings, smoke vent, etc. 1 LS $ 5,000.00 $ 5,000

 - ALLOW for reworked railings, etc. 1 LS $ 5,000.00 $ 5,000

 - New stairs up from under stage 1 LS $ 7,500.00 $ 7,500

PHASE 2: $ 112,356

ROUGH CARPENTRY:

 - Interior wall blocking, grounding, etc. 15530 SF $ 0.40 $ 6,212

 - Roof blocking; treated 438 LF $ 13.00 $ 5,694

MISCELLANEOUS METALS:

 - Elevator door frames and sill angles 3 EA $ 800.00 $ 2,400

 - Elevator pits ladders 1 EA $ 750.00 $ 750

 - Roof ladders with cages 1 EA $ 1,500.00 $ 1,500

 - Metal pan stairs with stringers, landings, risers, treads and all railings;

    with concrete pan fills 6 FLIGHT $ 7,800.00 $ 46,800

 - Custom "open" stairs at gathering/lobby area 1 FLIGHT $ 20,000.00 $ 20,000

 - Custom railings at all open areas 100 LF $ 200.00 $ 20,000

 - Miscellaneous metal shapes 1 LS $ 5,000.00 $ 5,000

 - Circular stair to projection at multi-purpose 1 EA $ 4,000.00 $ 4,000

EXISTING:

 - ALLOW to repair railings, smoke vent, etc.  - See Phase 1 -

 - New stair up from under-stage  - See Phase 1 -

 - ALLOW for reworked railings, etc.  - See Phase 1 -

PHASE 3: $ 7,643

ROUGH CARPENTRY:

 - Interior wall blocking, grounding, etc. 5095 SF $ 0.50 $ 2,548

 - Roof blocking; treated  - See Phase 2 -

MISCELLANEOUS METALS:

 - Elevator door frames and sill angles  - See Phase 2 -

 - Elevator pits ladders  - See Phase 2 -

 - Roof ladders with cages  - See Phase 2 -

 - Metal pan stairs with stringers, landings, risers, treads and all railings;  - See Phase 2 -

    with concrete pan fills  - See Phase 2 -

 - Custom "open" stairs at gathering/lobby area  - See Phase 2 -

 - Custom railings at all open areas  - See Phase 2 -

 - Miscellaneous metal shapes 5095 SF $ 1.00 $ 5,095

 - Circular stair to projection at multi-purpose  - See Phase 2 -

EXISTING:

 - ALLOW to repair railings, smoke vent, etc.  - See Phase 1 -

 - New stair up from under-stage  - See Phase 1 -

 - ALLOW for reworked railings, etc.  - See Phase 1 -

7.0 $ 166,829
© 2010: Project and Construction Services, Inc.
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Additions and Renovations

7.0 ROUGH CARPENTRY and MISCELLANEOUS METALS:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, ROUGH CARPENTRY and MISCELLANEOUS METALS:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 137,769

PARTITIONS:

 - CMU partitions with one side furred drywall; to deck; at stairs, elevators 4300 SF $ 10.50 $ 45,150

 - Drywall each side of metal stud to deck; with sound insulation 2040 SF $ 7.35 $ 14,994

 - ALLOW for shaft, rated and sound walls 1 LS $ 5,000.00 $ 5,000

 - ALLOW for proscenium work 1 LS $ 20,000.00 $ 20,000

DOOR SYSTEMS:

 - Single SC wood or HM leaf in welded and grouted HM frame with $750

    per leaf hardware allowance 15 EA $ 1,275.00 $ 19,125

 - Double doors; similar to singles 2 PAIR $ 2,500.00 $ 5,000

 - ALLOW for premiums for rated or sound doors 1 LS $ 10,000.00 $ 10,000

 - Access doors and panels 10 EA $ 450.00 $ 4,500

GLASS SYSTEMS:

 - ALLOW for door lights, borrowed lights, ticket windows, etc. 1 LS $ 1,500.00 $ 1,500

MISCELLANEOUS:

 - ALLOW for half-high or curved walls, existing areas modifications 1 LS $ 10,000.00 $ 10,000

 - Furred drywall along existing walls to be exposed 1 LS $ 2,500.00 $ 2,500

PHASE 2: $ 216,233

PARTITIONS:

 - CMU partitions with one side furred drywall; to deck; at stairs, elevators 3435 SF $ 10.50 $ 36,068

 - Drywall each side of metal stud to deck; with sound insulation 9900 SF $ 7.35 $ 72,765

 - ALLOW for shaft, rated and sound walls 1 LS $ 10,000.00 $ 10,000

DOOR SYSTEMS:

 - Single SC wood or HM leaf in welded and grouted HM frame with $750

    per leaf hardware allowance 36 EA $ 1,275.00 $ 45,900

 - Double doors; similar to singles 1 PAIR $ 2,500.00 $ 2,500

 - ALLOW for premiums for rated or sound doors 1 LS $ 20,000.00 $ 20,000

 - Access doors and panels 20 EA $ 450.00 $ 9,000

GLASS SYSTEMS:

 - ALLOW for door lights, borrowed lights, ticket windows, etc. 1 LS $ 10,000.00 $ 10,000

MISCELLANEOUS:

 - ALLOW for half-high or curved walls, existing areas modifications 1 LS $ 5,000.00 $ 5,000

 - Furred drywall along existing walls to be exposed 1 LS $ 5,000.00 $ 5,000

PHASE 3: $ 100,075

PARTITIONS:

 - CMU partitions with one side furred drywall; to deck; at stairs, elevators  - None -

 - Drywall each side of metal stud to deck; with sound insulation 7500 SF $ 7.35 $ 55,125

 - ALLOW for shaft, rated and sound walls 1 LS $ 5,000.00 $ 5,000

DOOR SYSTEMS:

 - Single SC wood or HM leaf in welded and grouted HM frame with $750

    per leaf hardware allowance 18 EA $ 1,275.00 $ 22,950

 - Double doors; similar to singles  - None Noted -

 - ALLOW for premiums for rated or sound doors 1 LS $ 5,000.00 $ 5,000

 - Access doors and panels 10 EA $ 450.00 $ 4,500

GLASS SYSTEMS:

 - ALLOW for door lights, borrowed lights, ticket windows, etc. 1 LS $ 2,500.00 $ 2,500

MISCELLANEOUS:

 - ALLOW for half-high or curved walls, existing areas modifications 1 LS $ 5,000.00 $ 5,000

 - Furred drywall along existing walls to be exposed  - See Phases 1 and 2 -

8.0 $ 454,077
© 2010: Project and Construction Services, Inc.
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Additions and Renovations

8.0 INTERIOR WALLS, DOORS and GLASS:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, INTERIOR WALLS, DOORS and GLASS:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 280,682

FLOORINGS and WALL BASE:

 - Ceramic tile at toilet rooms 590 SF $ 10.00 $ 5,900

 - Porcelain tile at lobbies, miscellaneous areas  - See Phase 2 -

 - Carpet; ALLOW at 25% floor area 4390 SF $ 4.00 $ 17,560

 - New wood stage floor on sleepers 3240 SF $ 15.00 $ 48,600

 - Sealer at all else 9340 SF $ 1.00 $ 9,340

 - ALLOW for new floor finishes at house and mezzanines; paint/carpet 8500 SF $ 3.50 $ 29,750

 - ALLOW to patch and match at existing areas as required 1 LS $ 5,000.00 $ 5,000 Narratives describes most

WALLS: areas as good or serviceable

 - Ceramic tile at toilet rooms 1536 SF $ 10.00 $ 15,360

 - Paint all else at new areas 11144 SF $ 0.75 $ 8,358

 - ALLOW for special finishes at lobbies, etc.  - See Phase 2 -

CEILING SYSTEMS:

 - Suspended, painted drywall at toilet rooms 590 SF $ 8.00 $ 4,720

 - ACT 5000 SF $ 3.25 $ 16,250

 - ALLOW for soffits, features at lobbies, etc.  - See Phase 2 -

 - Remove and install new drywall/ACT ceiling at house and mezzanines 7500 SF $ 15.00 $ 112,500

MISCELLANEOUS:

 - Paint doors and frames 19 LEAF $ 90.00 $ 1,710

 - Stair finishes 2 FLIGHT $ 1,500.00 $ 3,000

 - Paint metals and miscellaneous 17560 SF $ 0.15 $ 2,634

PHASE 2: $ 253,273

FLOORINGS and WALL BASE:

 - Ceramic tile at toilet rooms 960 SF $ 10.00 $ 9,600

 - Porcelain tile at lobbies, miscellaneous areas; ALLOW 25% floor area 3880 SF $ 15.00 $ 58,200

 - Carpet; ALLOW at 25% floor area 3880 SF $ 4.00 $ 15,520

 - VCT; ALLOW at 15% floor area 2330 SF $ 2.25 $ 5,243

 - Sealer at all else 4480 SF $ 1.00 $ 4,480

 - ALLOW for new floor finishes at house and mezzanines; paint/carpet  - See Phase 1 -

 - ALLOW to patch and match at existing areas as required 1 LS $ 10,000.00 $ 10,000

WALLS:

 - Ceramic tile at toilet rooms; 25% of total wall area 2048 SF $ 10.00 $ 20,480

 - Paint all else at new areas 24622 SF $ 0.75 $ 18,467

 - ALLOW for special finishes at lobbies, etc. 1 LS $ 20,000.00 $ 20,000

CEILING SYSTEMS:

 - Suspended, painted drywall at toilet rooms 960 SF $ 8.00 $ 7,680

 - ACT at all else 14570 SF $ 3.25 $ 47,353

 - ALLOW for soffits, features at lobbies, etc. 1 LS $ 20,000.00 $ 20,000

 - Remove and install new drywall/ACT ceiling at house and mezzanines  - See Phase 1 -

MISCELLANEOUS:

 - Paint doors and frames 38 LEAF $ 90.00 $ 3,420

 - Stair finishes 7 FLIGHT $ 1,500.00 $ 10,500

 - Paint metals and miscellaneous 15530 SF $ 0.15 $ 2,330

PHASE 3: $ 62,395

FLOORINGS and WALL BASE:

 - Ceramic tile at toilet rooms; ALLOW 25% floor area 320 SF $ 10.00 $ 3,200

 - Porcelain tile at lobbies, miscellaneous areas; ALLOW 25% floor area  - See Phase 2 -

 - Carpet; ALLOW at 25% floor area 1275 SF $ 4.00 $ 5,100

 - VCT; ALLOW 1765 SF $ 2.25 $ 3,972

 - Green room and Multi-purpose rooms floorings 1735 SF $ 3.00 $ 5,205

 - ALLOW for new floor finishes at house and mezzanines; paint/carpet  - See Phase 1 -

 - ALLOW to patch and match at existing areas as required 5095 SF $ 0.50 $ 2,548

WALLS:

 - Ceramic tile at toilet rooms 1152 SF $ 10.00 $ 11,520

 - Paint all else at new areas 13848 SF $ 0.75 $ 10,386

 - ALLOW for special finishes at lobbies, etc.  - See Phase 2 -

CEILING SYSTEMS:

 - Suspended, painted drywall at toilet rooms 320 SF $ 8.00 $ 2,560

 - ACT at all else 4775 SF $ 3.25 $ 15,519

 - ALLOW for soffits, features at lobbies, etc.  - See Phase 2 -

 - Remove and install new drywall/ACT ceiling at house and mezzanines  - See Phase 1 -

MISCELLANEOUS:

 - Paint doors and frames 18 LEAF $ 90.00 $ 1,620

 - Stair finishes  - See Phase 1 -

 - Paint metals and miscellaneous 5095 SF $ 0.15 $ 765

9.0 $ 596,350
© 2010: Project and Construction Services, Inc.

Page  8

Additions and Renovations

9.0 INTERIOR FINISHES:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, INTERIOR FINISHES:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

PHASE 1: $ 24,970

TOILET ROOMS:

 - Solid surface partitions; ceiling hung  - None -

 - Urinal screens; solid surface, wall mount  - None -

 - Vanities; solid surface  - None -

 - Accessories:

       - Large room  - None -

       - Small room 2 EA $ 900.00 $ 1,800

BUILDING EQUIPMENT:

 - ALLOW for fire extinguisher cabinets, tack and marker boards, janitor

    closet shelving and racks, etc. 17560 SF $ 0.50 $ 8,780

 - Interior signage at new areas 17560 SF $ 0.25 $ 4,390

 - Exterior signage  - See Phase 2 -

CASEWORK and MILLWORK:

 - ALLOW for concession and other areas casework and millwork  - See Phase 2 -

 - Dressing rooms casework and built-ins 1 LS $ 2,500.00 $ 2,500

 - Loading dock leveler and bumpers 1 LS $ 7,500.00 $ 7,500

THEATRICAL, A/V, ACOUSTIC, SEATING, RIGGING, ETC.  - NIC; See Summary -

PHASE 2: $ 90,408

TOILET ROOMS:

 - Solid surface partitions; ceiling hung 16 EA $ 800.00 $ 12,800

 - Urinal screens; solid surface, wall mount 2 EA $ 250.00 $ 500

 - Vanities; solid surface 48 LF $ 300.00 $ 14,400

 - Accessories:

       - Large room 4 EA $ 2,500.00 $ 10,000

       - Small room  - None -

BUILDING EQUIPMENT:

 - ALLOW for fire extinguisher cabinets, tack and marker boards, janitor

    closet shelving and racks, etc. 15530 SF $ 0.50 $ 7,765

 - Interior signage at new areas 15530 SF $ 0.25 $ 3,883

 - Exterior signage 1 LS $ 10,000.00 $ 10,000

CASEWORK and MILLWORK:

 - ALLOW for concession and other areas casework and millwork 15530 SF $ 2.00 $ 31,060

 - Dressing rooms casework and built-ins  - See Phases 1 and 3 -

 - Loading dock leveler and bumpers  - See Phase 1 -

THEATRICAL, A/V, ACOUSTIC, SEATING, RIGGING, ETC.  - NIC; See Summary -

PHASE 3: $ 22,612

TOILET ROOMS:

 - Solid surface partitions; ceiling hung  - None -

 - Urinal screens; solid surface, wall mount  - None -

 - Vanities; solid surface  - None -

 - Accessories:

       - Large room  - None -

       - Small room 4 EA $ 900.00 $ 3,600

BUILDING EQUIPMENT:

 - ALLOW for fire extinguisher cabinets, tack and marker boards, janitor

    closet shelving and racks, etc. 5095 SF $ 0.50 $ 2,548

 - Interior signage at new areas 5095 SF $ 0.25 $ 1,274

 - Exterior signage  - See Phase 2 -

CASEWORK and MILLWORK:

 - ALLOW for concession and other areas casework and millwork 5095 SF $ 2.00 $ 10,190

 - Dressing rooms casework and built-ins 1 LS $ 5,000.00 $ 5,000

 - Loading dock leveler and bumpers  - See Phase 1 -

THEATRICAL, A/V, ACOUSTIC, SEATING, RIGGING, ETC.  - NIC; See Summary -

10.0- 12.0 $ 137,990
© 2010: Project and Construction Services, Inc.
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Additions and Renovations

10.0- 

12.0
FIXED EQUIPMENT and SPECIALTIES:

 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, FIXED EQUIPMENT and SPECIALTIES:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren May 27, 2010

Design: PCS Project: 10-007

Estimated: TK/MA

Checked: KL

ITEM DESCRIPTION QTY UNIT UNIT COST* TOTAL COMMENTS

A. ELEVATORS:     (PHASE 1)

 - Two-stop freight elevator; 10,000#; traction car; one-sided opening 1 EA $ 105,000.00 $ 105,000

B. ELEVATORS:     (PHASE 2)

 - Traction elevator, manufacturer's standard 2,500 # capacity     1 EA $ 120,000.00 $ 120,000

   and finish systems; one-sided opening; 3-stop; standard cab & platform  

    

C. MATERIAL CONVEYING SYSTEMS:  - NIC - 

D. OTHER SYSTEMS:   - NIC - 

 - Wheelchair lift  - None Noted -

14.0 $ 225,000
© 2010: Project and Construction Services, Inc.
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Additions and Renovations

14.0 ELEVATORS and VERTICAL CONVEYANCE:
 

"Conceptual Estimate"

AVALON THEATER
PROJECT DATA:

Project:

 TOTAL, ELEVATORS and VERTICAL CONVEYANCE:

*Labor and material unless noted otherwise.
This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Grand Junction, Colorado
WRL Design Total Building New & Ren: 33,090



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

------

2.00 EA 5.000 10.00 $ 575.00 $ 1,150 $ 1,890

NIC    

2.00 EA 4.000 8.00 $ 375.00 $ 750 $ 1,308

NIC    

Showers: Complete 2.00 EA 8.000 16.00 $ 1,650.00 $ 3,300 $ 4,776

NIC    

Electric Water Cooler NIC    

Mop Basin NIC    

Guy Grey Unit NIC    

Domestic Water Heater: 200 Gallon 2.00 EA 20.000 40.00 $ 13,500.00 $ 27,000 $ 34,440

Recirc Pumps and Expansion Tanks 1.00 LS 8.000 8.00 $ 1,000.00 $ 1,000 $ 1,608

Sanitary and Vent Piping: From 5' of Building 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,008

Sanitary and Vent Piping and Connections 6.00 EA 8.000 48.00 $ 295.00 $ 1,770 $ 4,572

Floor Drains and Piping 2.00 Allow 3.000 6.00 $ 300.00 $ 600 $ 1,026

Sump Pumps: (1-Elevator and Orchestra Pit) 2.00 EA 8.000 16.00 $ 850.00 $ 1,700 $ 2,856

Grease Interceptor NIC

Domestic Water Piping: From 5' of Bldg 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,008

Reduced Pressure Backflow Preventer 1.00 LS 16.000 16.00 $ 2,500.00 $ 2,500 $ 3,816

Domestic Water Piping and Connections 8.00 EA 7.500 60.00 $ 265.00 $ 2,120 $ 5,604

Wall Hydrants and Hose Bibbs NIC    

Insulation 8.00 EA 3.000 24.00 $ 35.00 $ 280 $ 1,560

Storm System: From 5' of Bldg 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,008

Storm System: Roof and Overflow Drains and Scuppers (Rework) 6.00 EA 8.000 48.00 $ 1,000.00 $ 6,000 $ 9,648

Storm System: Roof and Overflow Drains and Scuppers (New) 2.00 EA 16.000 32.00 $ 2,000.00 $ 4,000 $ 6,432

Natural Gas:   ------

Natural Gas Meter and Manifold Relocation 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,016

Natural Gas Piping and Connections: 4.00 Allow 8.000 32.00 $ 600.00 $ 2,400 $ 4,512

Tests, Permits, Id, Sleeves, Etc…. 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,016

Concession Stand Allowance W/PH#2    

1.00 Allow 20.000 20.00 $ 2,500.00 $ 2,500 $ 4,020

 ------

NIC

NIC

MNHR 440 $ 60,570

 $/HR $ 51.00 1.20

$ 22,440 $ 72,684

NEW/REN Cost per SF

17,560 SF $ 5.42 $ 95,124 $ 95,124

Page  11

PLUMBING ENHANCEMENTS: Not Priced

Gray Water Recycling

Solar Thermal for Domestic Water Heating

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

Estimated: MA

Checked: KL

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL PLUMBING

15.1
 

"Conceptual Estimate"

FIXTURES: 6 each

Water Closets: Dual Flush

May 27, 2010

PCS Project: 10-007Total Building New & Ren: 33,090

PROJECT DATA:
Project: AVALON THEATER

Additions and Renovations

Demolition, Cutting and Patching

Grand Junction, Colorado
WRL Design

PLUMBING: PHASE #1

CT Lav's: Metered Faucet

Lav's: Metered Faucet

Urinals: Low Flow Flush Valve

Sinks:



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

 

Existing

Existing

Existing

Siamese Connection 1.00 LS 16.000 16.00 $ 1,500.00 $ 1,500 $ 2,968

1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,184

1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,184

Flow & Tamper Switches 2.00 EA 2.000 4.00 $ 250.00 $ 500 $ 892

Stand Pipe: 1.00 EA 24.000 24.00 $ 1,500.00 $ 1,500 $ 3,552

Fire Pump, Jockey Pump & Accessories 1.00 LS 40.000 40.00 $ 25,000.00 $ 25,000 $ 32,920

Test Header & piping 1.00 LS 16.000 16.00 $ 2,000.00 $ 2,000 $ 3,568

11840.00 SF 0.00 ---          ---          

81.66 HDS 3.000 244.97 $ 25.00 $ 2,041 $ 20,332

35.00 HDS 3.000 105.00 $ 25.00 $ 875 $ 8,715

Hydraulic Calcs and Field Engineering 116.66 HDS 0.300 35.00 $ 3.00 $ 350 $ 2,975

NEW AREA: 5720.00 SF 0.00 ---          ---          

Wet Sprinkler System: (Assume 1 head per 145 SF) 39.45 HDS 4.000 157.79 $ 35.00 $ 1,381 $ 13,176

Hydraulic Calcs and Field Engineering 39.45 HDS 0.300 11.83 $ 3.00 $ 118 $ 1,006

Tests, Permits, Id, Etc… 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,184

1.00 Allow 24.000 24.00 $ 1,500.00 $ 1,500 $ 3,552

 ------

Dry Pipe System Valve and Compressor NIC

MNHR 703 $ 38,265

 $/HR $ 73.00 1.20

$ 51,289 $ 45,918

NEW/REN Cost per SF

17,560 SF $ 5.54 $ 97,208 $ 97,208

Page  12

Demolition, Cutting and Patching

NOTES:

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL FIRE PROTECTION

Additions and Renovations

 Estimated: MA

"Conceptual Estimate" Checked: KL

Grand Junction, Colorado May 27, 2010

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

FIRE PROTECTION: PHASE #1

AVALON THEATER
PROJECT DATA:

 

Fire Main to Bldg

Fire Main from 5' of Bldg

Double Detector Check Assembly

Project:

15.2

RENOVATION AREA: (New & Rework)

Wet Sprinkler System: (Assume 1 head per 145 SF)

Wet Sprinkler System: (Assume 1 head per 145 SF) (Attic)

Main Shutoff Valve

Alarm Valves



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

 ------

2.00 Allow 24.000 48.00 $ 7,000.00 $ 14,000 $ 19,584

Hot Water Pumps: 180 Gpm W/VFD's 2.00 Allow 20.000 40.00 $ 4,500.00 $ 9,000 $ 13,120

Exp Tanks, Air Seperators,Etc 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,128

Chemical Treatment 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,064

Rooftop Units: (HW, DX, Hum, Etc.) #1 5000.00 CFM 0.005 25.00 $ 5.50 $ 27,500 $ 34,450

Rooftop Units: (HW, DX, Hum, Etc.) #2 20000.00 CFM 0.003 60.00 $ 5.50 $ 110,000 $ 135,480

Rooftop Units: (HW, DX, Hum, Etc.) #3 W/PH#2    

Rooftop Units: (HW, DX, Hum, Etc.) #4 W/PH#3    

Sound Attenuators 1.00 Allow 24.000 24.00 $ 6,000.00 $ 6,000 $ 8,592

Split AC Units (with remote condensers) 1.00 Allow 24.000 24.00 $ 5,000.00 $ 5,000 $ 7,392

Cabinet Unit and Unit Heaters: W/PH#2    

Exhaust Fans 2.00 Allow 8.000 16.00 $ 1,000.00 $ 2,000 $ 3,328

Radiant Ceiling Panels/ Fin Tube (Allowance) 20.00 LF 0.300 6.00 $ 30.00 $ 600 $ 1,068

Variable Air Volume Box w/Reheat (Assume 1 per 1,000 SF) 18.00 EA 5.000 90.00 $ 550.00 $ 9,900 $ 17,100

Grilles & Diffusers: (Assume 1 per 200 SF) 161.00 EA 1.000 161.00 $ 50.00 $ 8,050 $ 18,998

Auditorium/Hall Grilles and Diffuser's (Specialty Allowance) 45.00 Allow 1.250 56.25 $ 95.00 $ 4,275 $ 8,393

Lobby Grilles and Diffuser's (Specialty Allowance) 20.00 Allow 1.000 20.00 $ 75.00 $ 1,500 $ 2,960

SHEETMETAL: (Assume .9 LBS per CFM) 22500.00 LBS 0.090 2025.00 $ 0.65 $ 14,625 $ 135,000

Duct Insulation 14625.00 SF 0.040 585.00 $ 0.45 $ 6,581 $ 41,828

HWH and Boiler Flues 5.00 Allow 16.000 80.00 $ 1,500.00 $ 7,500 $ 13,640

Combustion Air to Mechanical Room 1.00 LS 12.000 12.00 $ 1,500.00 $ 1,500 $ 2,496

Fire dampers & Accessories 1.00 Allow 40.000 40.00 $ 2,000.00 $ 2,000 $ 4,720

Motor Operated Dampers 1.00 Allow 12.000 12.00 $ 1,000.00 $ 1,000 $ 1,896

1.00 Allow 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,128

PIPING: ------

Hot Water Piping and Connections "Large" 6.00 EA 32.000 192.00 $ 2,500.00 $ 15,000 $ 29,136

Hot Water Piping and Connections "Small" 20.00 EA 10.000 200.00 $ 450.00 $ 9,000 $ 22,400

Condensate Piping 3.00 EA 3.000 9.00 $ 150.00 $ 450 $ 1,062

Pipe Insulation 1.00 LS 100.250 100.25 $ 6,112.50 $ 6,113 $ 13,150

82.00 PTS 7.000 574.00 $ 500.00 $ 41,000 $ 82,492

Testing & Balancing 1.00 LS 76.000 76.00 $ 1,500.00 $ 1,500 $ 6,208

Tests,Permits,ID,Etc.. 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,064

1.00 LS 44.000 44.00 $ 1,500.00 $ 1,500 $ 4,352

Demo, Cutting, Patching and Core Drilling 1.00 LS 64.000 64.00 $ 2,000.00 $ 2,000 $ 6,112

------

NIC

 ------

NIC

NIC

NIC

MNHR 4,632 $ 310,594

 $/HR $ 58.00 1.20

$ 268,627 $ 372,713

NEW/REN Cost per SF

17,560 SF $ 36.52 $ 641,340 $ 641,340

Page  13

MECHANICAL ENHANCEMENTS: Not Priced

Evaporative Condensing

VRF System in lieu of Split AC Units

Rooftop Units are Semi-Custom Units

Hot Water Boiler w/ Recirc Pumps 250 MBH

Louvers

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL HVAC

ATC: 

Commissioning Not Included

De-Coupled Ventilation (DOAS Units)

Rigging

NOTES:

© 2010: Project and Construction Services, Inc.

 Estimated: MA

"Conceptual Estimate" Checked: KL

PROJECT DATA:

Additions and Renovations

Project:

15.3 HVAC: PHASE #1

AVALON THEATER

Grand Junction, Colorado May 27, 2010

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

By Power Co.

1.00 EA 80.000 80.00 $ 10,000.00 $ 10,000 $ 16,000

1.00 EA 100.000 100.00 $ 20,000.00 $ 20,000 $ 29,000

Secondary Feeders to MDP: 2,500 Amps 30.00 LF 2.200 66.00 $ 200.00 $ 6,000 $ 10,500

Back Feed Existing Distribution Panel Board: 1,600 Amps 1.00 Allow 100.000 100.00 $ 5,000.00 $ 5,000 $ 11,000

Panelboards: Lyntec Type 2.00 EA 24.000 48.00 $ 4,500.00 $ 9,000 $ 13,200

Panelboards: 100/200/225 Amps 2.00 EA 10.000 20.00 $ 1,000.00 $ 2,000 $ 3,400

Transformers: 150 KVA K-13 1.00 EA 40.000 40.00 $ 33,000.00 $ 33,000 $ 41,600

Panel and Transformer Feeders 5.00 Allow 40.000 200.00 $ 2,500.00 $ 12,500 $ 25,000

Emergency Generator: 50 KW, w/ Fuel 1.00 EA 48.000 48.00 $ 32,500.00 $ 32,500 $ 41,400

ATS Switch: 225 Amps 1.00 EA 24.000 24.00 $ 5,500.00 $ 5,500 $ 7,800

Generator and ATS Feeders 1.00 Allow 24.000 24.00 $ 1,000.00 $ 1,000 $ 2,400

Emergency Lighting Transfer System & Feeders 1.00 Allow 40.000 40.00 $ 12,500.00 $ 12,500 $ 17,000

Disconnects and Starters 1.00 LS 12.000 12.00 $ 1,000.00 $ 1,000 $ 1,800

Light Fixtures: (Assume 1 per 60 SF) 293.00 EA 1.000 293.00 $ 145.00 $ 42,485 $ 65,632

Light Fixtures: Building Exterior 3.00 EA 1.500 4.50 $ 225.00 $ 675 $ 1,035

Light Fixtures: Auditorium 20.00 EA 1.500 30.00 $ 225.00 $ 4,500 $ 6,900

Light Fixtures: Auditorium Step & Aisle Lighting 60.00 EA 1.000 60.00 $ 195.00 $ 11,700 $ 17,040

Devices: Switches, Receptacles and J-boxes (Assume 1 per 80 SF) 220.00 EA 0.300 66.00 $ 10.00 $ 2,200 $ 5,940

Devices: Occupancy Sensors 4.00 Allow 1.000 4.00 $ 165.00 $ 660 $ 992

Devices: Floor Boxes 2.00 Allow 1.000 2.00 $ 100.00 $ 200 $ 340

Devices: Aisle Light Floor Boxes 25.00 Allow 2.500 62.50 $ 175.00 $ 4,375 $ 8,375

Devices: Dressing Room Table Boxes/Connections 34.00 Allow 2.000 68.00 $ 175.00 $ 5,950 $ 10,540

Branch Circuit Wiring 661.00 EA 1.000 661.00 $ 25.00 $ 16,525 $ 52,880

Mechanical and Elevator Feeders 11.00 EA 4.000 44.00 $ 500.00 $ 5,500 $ 8,800

Elevator Shunt Trip 1.00 LS 16.000 16.00 $ 1,750.00 $ 1,750 $ 2,900

Fire Alarm: FACP and FAAP CTE System 1.00 LS 80.000 80.00 $ 10,000.00 $ 10,000 $ 16,000

Fire Alarm: Devices, Conduit and Cable (Assume 1 per 400 SF) 43.00 EA 2.500 107.50 $ 215.00 $ 9,245 $ 16,469

Tele/Data: Head End Equipment 1.00 Allow 40.000 40.00 $ 7,500.00 $ 7,500 $ 11,000

Tele/Data: Conduit, Cable and Jack 10.00 Allow 3.000 30.00 $ 235.00 $ 2,350 $ 4,320

CATV: Conduit, Cable and Jack 2.00 Allow 2.500 5.00 $ 175.00 $ 350 $ 670

CCTV System: Rough-in Only 1.00 Allow 16.000 16.00 $ 2,500.00 $ 2,500 $ 3,800

Card Access System: Rough-in Only 1.00 Allow 16.000 16.00 $ 2,250.00 $ 2,250 $ 3,500

PA Sound System NIC

Lightening Protection 17560.00 SF 0.000 0.00 $ 0.25 $ 4,390 $ 5,268

Clock System 17560.00 SF 0.000 0.00 $ 0.15 $ 2,634 $ 3,161

Dimmer Racks 3.00 EA 16.000 48.00 See Options ---          $ 2,400

Dimmer Rack Feeders 150.00 LF 0.600 90.00 $ 30.00 $ 4,500 $ 9,900

Company Switches: 200 Amp & 100 Amp 4.00 EA 16.000 64.00 $ 4,500.00 $ 18,000 $ 24,800

Company Switches: 200 Amp & 100 Amp Feeders 4.00 Allow 16.000 64.00 $ 500.00 $ 2,000 $ 5,600

Tests, Permits, ID, Etc… 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,000

Temporary Power 1.00 LS 8.000 8.00 $ 1,000.00 $ 1,000 $ 1,600

Power System Studies, Testing of Equipment and Labeling 1.00 Allow 40.000 40.00 $ 1,500.00 $ 1,500 $ 3,800

Grounding and Vibration Isolation 1.00 Allow 40.000 40.00 $ 2,000.00 $ 2,000 $ 4,400

MNHR 2,770 $ 317,239

 $/HR $ 50.00 1.20

$ 138,475 $ 380,687

NEW/REN Cost per SF

17,560 SF $ 29.57 $ 519,162 $ 519,162
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Utility Company Transformer and Primary Feeders

New Service to Building

Main Distribution Panel: 2,500 Amps W/TVSS

Project:

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL ELECTRICAL

16.0 ELECTRICAL: PHASE #1
 Estimated: MA

"Conceptual Estimate" Checked: KL

Grand Junction, Colorado May 27, 2010

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

AVALON THEATER
PROJECT DATA:

Additions and Renovations



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

------

20.00 EA 5.000 100.00 $ 575.00 $ 11,500 $ 18,900

16.00 EA 4.000 64.00 $ 325.00 $ 5,200 $ 9,504

NIC

6.00 EA 6.000 36.00 $ 650.00 $ 3,900 $ 6,516

Showers: Complete NIC

NIC

Electric Water Cooler 3.00 Allow 8.000 24.00 $ 1,650.00 $ 4,950 $ 7,164

Mop Basin 3.00 EA 4.000 12.00 $ 475.00 $ 1,425 $ 2,322

Guy Grey Unit NIC

Domestic Water Heater: 200 Gallon W/PH1    

Recirc Pumps and Expansion Tanks W/PH1    

Sanitary and Vent Piping: From 5' of Building W/PH1    

Sanitary and Vent Piping and Connections 48.00 EA 8.000 384.00 $ 295.00 $ 14,160 $ 36,576

Floor Drains and Piping 8.00 Allow 3.000 24.00 $ 300.00 $ 2,400 $ 4,104

Sump Pumps: (Elevator) 1.00 EA 8.000 8.00 $ 850.00 $ 850 $ 1,428

Grease Interceptor NIC

Domestic Water Piping: From 5' of Bldg W/PH1    

Reduced Pressure Backflow Preventer W/PH1    

Domestic Water Piping and Connections 48.00 EA 7.500 360.00 $ 265.00 $ 12,720 $ 33,624

Wall Hydrants and Hose Bibbs 2.00 EA 2.000 4.00 $ 200.00 $ 400 $ 684

Insulation 48.00 EA 3.000 144.00 $ 35.00 $ 1,680 $ 9,360

Storm System: From 5' of Bldg W/PH1    

Storm System: Roof and Overflow Drains and Scuppers (Rework) W/PH1    

Storm System: Roof and Overflow Drains and Scuppers (New) 4.00 EA 16.000 64.00 $ 2,000.00 $ 8,000 $ 12,864

Natural Gas:   ------

Natural Gas Meter and Manifold Relocation W/PH1    

Natural Gas Piping and Connections: 1.00 Allow 8.000 8.00 $ 600.00 $ 600 $ 1,128

Tests, Permits, Id, Sleeves, Etc…. 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,016

Concession Stand Allowance (3 Each) 1.00 Allow 40.000 40.00 $ 5,000.00 $ 5,000 $ 8,040

1.00 Allow 20.000 20.00 $ 2,500.00 $ 2,500 $ 4,020

 ------

NIC

NIC

MNHR 1,308 $ 76,285

 $/HR $ 51.00 1.20

$ 66,708 $ 91,542

NEW/REN Cost per SF

15,530 SF $ 10.19 $ 158,250 $ 158,250
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

15.1 PLUMBING: PHASE #2
 Estimated: MA

"Conceptual Estimate" Checked: KL

PLUMBING ENHANCEMENTS: Not Priced

FIXTURES: 48 each

Water Closets: Dual Flush

CT Lav's: Metered Faucet

Lav's: Metered Faucet

Urinals: Low Flow Flush Valve

Sinks:

Demolition, Cutting and Patching

Solar Thermal for Domestic Water Heating

Gray Water Recycling

© 2010: Project and Construction Services, Inc.

SUBTOTALS

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL PLUMBING



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

 

Existing

Existing

Existing

Siamese Connection W/PH1    

W/PH1    

W/PH1    

Flow & Tamper Switches 2.00 EA 2.000 4.00 $ 250.00 $ 500 $ 892

Stand Pipe: 1.00 EA 24.000 24.00 $ 1,500.00 $ 1,500 $ 3,552

Fire Pump, Jockey Pump & Accessories W/PH1    

Test Header & piping W/PH1    

3375.00 SF 0.00 ---          ---          

23.28 HDS 3.000 69.83 $ 25.00 $ 582 $ 5,796

35.00 HDS 3.000 105.00 $ 25.00 $ 875 $ 8,715

Hydraulic Calcs and Field Engineering 58.28 HDS 0.300 17.48 $ 3.00 $ 175 $ 1,486

NEW AREA:  (Some Grid Area) 12155.00 SF 0.00 ---          ---          

Wet Sprinkler System: (Assume 1 head per 145 SF) 83.83 HDS 3.000 251.48 $ 25.00 $ 2,096 $ 20,873

Hydraulic Calcs and Field Engineering 83.83 HDS 0.300 25.15 $ 3.00 $ 251 $ 2,138

Tests, Permits, Id, Etc… 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,184

1.00 Allow 24.000 24.00 $ 1,500.00 $ 1,500 $ 3,552

 ------

Dry Pipe System Valve and Compressor NIC

MNHR 529 $ 7,979

 $/HR $ 73.00 1.20

$ 38,613 $ 9,575

NEW/REN Cost per SF

15,530 SF $ 3.10 $ 48,188 $ 48,188
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

Alarm Valves

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

15.2 FIRE PROTECTION: PHASE #2
 Estimated: MA

"Conceptual Estimate" Checked: KL

 

Fire Main to Bldg

Fire Main from 5' of Bldg

Double Detector Check Assembly

Main Shutoff Valve

RENOVATION AREA: (New & Rework)

Wet Sprinkler System: (Assume 1 head per 145 SF)

Wet Sprinkler System: (Assume 1 head per 145 SF) (Attic)

Demolition, Cutting and Patching

NOTES:

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL FIRE PROTECTION



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

 ------

1.00 Allow 24.000 24.00 $ 7,000.00 $ 7,000 $ 9,792

Hot Water Pumps: 180 Gpm W/VFD's W/PH#1    

Exp Tanks, Air Seperators,Etc W/PH#1    

Chemical Treatment W/PH#1    

Rooftop Units: (HW, DX, Hum, Etc.) #1 W/PH#1    

Rooftop Units: (HW, DX, Hum, Etc.) #2 W/PH#1    

Rooftop Units: (HW, DX, Hum, Etc.) #3 2000.00 CFM 0.008 16.00 $ 5.50 $ 11,000 $ 14,128

Rooftop Units: (HW, DX, Hum, Etc.) #4 W/PH#3    

Sound Attenuators W/PH#1    

Split AC Units (with remote condensers) 2.00 Allow 24.000 48.00 $ 5,000.00 $ 10,000 $ 14,784

Cabinet Unit and Unit Heaters: 5.00 Allow 8.000 40.00 $ 800.00 $ 4,000 $ 7,120

Exhaust Fans 2.00 Allow 8.000 16.00 $ 1,000.00 $ 2,000 $ 3,328

Radiant Ceiling Panels/ Fin Tube (Allowance) 80.00 LF 0.300 24.00 $ 30.00 $ 2,400 $ 4,272

Variable Air Volume Box w/Reheat (Assume 1 per 1,000 SF) 16.00 EA 5.000 80.00 $ 550.00 $ 8,800 $ 15,200

Grilles & Diffusers: (Assume 1 per 135 SF) (No Including Fitout Area) 77.00 EA 1.000 77.00 $ 50.00 $ 3,850 $ 9,086

Auditorium/Hall Grilles and Diffuser's (Specialty Allowance) W/PH#1    

Lobby Grilles and Diffuser's (Specialty Allowance) 20.00 Allow 1.000 20.00 $ 75.00 $ 1,500 $ 2,960

SHEETMETAL: (Assume 1.2 LBS per CFM) 2400.00 LBS 0.090 216.00 $ 0.65 $ 1,560 $ 14,400

Duct Insulation 1560.00 SF 0.040 62.40 $ 0.45 $ 702 $ 4,462

HWH and Boiler Flues 1.00 Allow 16.000 16.00 $ 1,500.00 $ 1,500 $ 2,728

Combustion Air to Mechanical Room W/PH#1    

Fire dampers & Accessories W/PH#1    

Motor Operated Dampers W/PH#1    

W/PH#1    

PIPING: ------

Hot Water Piping and Connections "Large" 2.00 EA 32.000 64.00 $ 2,500.00 $ 5,000 $ 9,712

Hot Water Piping and Connections "Small" 20.00 EA 10.000 200.00 $ 450.00 $ 9,000 $ 22,400

Condensate Piping 3.00 EA 3.000 9.00 $ 150.00 $ 450 $ 1,062

Pipe Insulation 1.00 LS 68.250 68.25 $ 3,612.50 $ 3,613 $ 8,294

50.00 PTS 7.000 350.00 $ 500.00 $ 25,000 $ 50,300

Testing & Balancing 1.00 LS 40.000 40.00 $ 1,500.00 $ 1,500 $ 4,120

Tests,Permits,ID,Etc.. 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,064

1.00 LS 20.000 20.00 $ 1,000.00 $ 1,000 $ 2,360

Demo, Cutting, Patching and Core Drilling 1.00 LS 40.000 40.00 $ 2,000.00 $ 2,000 $ 4,720

1.00 LS 40.000 40.00 $ 2,000.00 $ 2,000 $ 4,720

------

NIC

 ------

NIC

NIC

NIC

MNHR 1,479 $ 104,375

 $/HR $ 58.00 1.20

$ 85,762 $ 125,249

NEW/REN Cost per SF

15,530 SF $ 13.59 $ 211,012 $ 211,012
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

Temporary Heating

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

15.3 HVAC: PHASE #2
 Estimated: MA

"Conceptual Estimate" Checked: KL

Rooftop Units are Semi-Custom Units

Hot Water Boiler w/ Recirc Pumps 250 MBH

Louvers

ATC: 

Rigging

Evaporative Condensing

NOTES:

Commissioning Not Included

MECHANICAL ENHANCEMENTS: Not Priced

De-Coupled Ventilation (DOAS Units)

VRF System in lieu of Split AC Units

© 2010: Project and Construction Services, Inc.

SUBTOTALS

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL HVAC



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

By Power Co.

W/PH1    

W/PH1    

Secondary Feeders to MDP: 2,500 Amps W/PH1    

Back Feed Existing Distribution Panel Board: 1,600 Amps W/PH1    

Panelboards: Lyntec Type W/PH1    

Panelboards: 100/200/225 Amps 2.00 EA 10.000 20.00 $ 1,000.00 $ 2,000 $ 3,400

Transformers: 150 KVA K-13 W/PH1    

Panel and Transformer Feeders 2.00 Allow 40.000 80.00 $ 2,500.00 $ 5,000 $ 10,000

Emergency Generator: 50 KW, w/ Fuel W/PH1    

ATS Switch: 225 Amps W/PH1    

Generator and ATS Feeders W/PH1    

Emergency Lighting Transfer System & Feeders W/PH1    

Disconnects and Starters 1.00 LS 8.000 8.00 $ 800.00 $ 800 $ 1,360

Light Fixtures: (Assume 1 per 60 SF) (Fitout Not Included) 174.00 EA 1.000 174.00 $ 145.00 $ 25,230 $ 38,976

Light Fixtures: Building Exterior 9.00 EA 1.500 13.50 $ 225.00 $ 2,025 $ 3,105

Light Fixtures: Auditorium W/PH1    

Light Fixtures: Auditorium Step & Aisle Lighting W/PH1    

Devices: Switches, Receptacles and J-boxes (Assume 1 per 80 SF) 130.00 EA 0.300 39.00 $ 10.00 $ 1,300 $ 3,510

Devices: Occupancy Sensors 12.00 Allow 1.000 12.00 $ 165.00 $ 1,980 $ 2,976

Devices: Floor Boxes 4.00 Allow 1.000 4.00 $ 100.00 $ 400 $ 680

Devices: Aisle Light Floor Boxes W/PH1    

Devices: Dressing Room Table Boxes/Connections 34.00 Allow 2.000 68.00 $ 175.00 $ 5,950 $ 10,540

Branch Circuit Wiring 363.00 EA 1.000 363.00 $ 25.00 $ 9,075 $ 29,040

Mechanical and Elevator Feeders 14.00 EA 4.000 56.00 $ 500.00 $ 7,000 $ 11,200

Elevator Shunt Trip 1.00 LS 16.000 16.00 $ 1,750.00 $ 1,750 $ 2,900

Fire Alarm: FACP and FAAP CTE System W/PH1    

Fire Alarm: Devices, Conduit and Cable (Assume 1 per 400 SF) 26.00 EA 2.500 65.00 $ 215.00 $ 5,590 $ 9,958

Tele/Data: Head End Equipment W/PH1    

Tele/Data: Conduit, Cable and Jack 30.00 Allow 3.000 90.00 $ 235.00 $ 7,050 $ 12,960

CATV: Conduit, Cable and Jack 4.00 Allow 2.500 10.00 $ 175.00 $ 700 $ 1,340

CCTV System: Rough-in Only 1.00 Allow 16.000 16.00 $ 2,500.00 $ 2,500 $ 3,800

Card Access System: Rough-in Only 1.00 Allow 16.000 16.00 $ 2,250.00 $ 2,250 $ 3,500

PA Sound System NIC

Lightening Protection 15530.00 SF 0.000 0.00 $ 0.25 $ 3,883 $ 4,659

Clock System 10435.00 SF 0.000 0.00 $ 0.15 $ 1,565 $ 1,878

Dimmer Racks W/PH1    

Dimmer Rack Feeders W/PH1    

Company Switches: 200 Amp & 100 Amp W/PH1    

Company Switches: 200 Amp & 100 Amp Feeders W/PH1    

Tests, Permits, ID, Etc… 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,000

Temporary Power 1.00 LS 16.000 16.00 $ 1,500.00 $ 1,500 $ 2,600

Power System Studies, Testing of Equipment and Labeling W/PH1    

Grounding and Vibration Isolation 1.00 Allow 32.000 32.00 $ 1,000.00 $ 1,000 $ 2,800

MNHR 1,107 $ 89,048

 $/HR $ 50.00 1.20

$ 55,325 $ 106,857

NEW/REN Cost per SF

15,530 SF $ 10.44 $ 162,183 $ 162,183
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

Total Building New & Ren: 33,090 PCS Project: 10-007

16.0 ELECTRICAL: PHASE #2
 Estimated: MA

"Conceptual Estimate" Checked: KL

Utility Company Transformer and Primary Feeders

New Service to Building

Main Distribution Panel: 2,500 Amps W/TVSS

WRL Design

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL ELECTRICAL



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

------

4.00 EA 5.000 20.00 $ 575.00 $ 2,300 $ 3,780

NIC

4.00 EA 4.000 16.00 $ 375.00 $ 1,500 $ 2,616

NIC

Showers: Complete 4.00 EA 8.000 32.00 $ 1,650.00 $ 6,600 $ 9,552

4.00 Allow 4.000 16.00 $ 350.00 $ 1,400 $ 2,496

Electric Water Cooler NIC

Mop Basin 1.00 EA 4.000 4.00 $ 475.00 $ 475 $ 774

Guy Grey Unit 2.00 EA 1.500 3.00 $ 150.00 $ 300 $ 513

Domestic Water Heater: 200 Gallon W/PH1    

Recirc Pumps and Expansion Tanks W/PH1    

Sanitary and Vent Piping: From 5' of Building W/PH1    

Sanitary and Vent Piping and Connections 19.00 EA 8.000 152.00 $ 295.00 $ 5,605 $ 14,478

Floor Drains and Piping 2.00 Allow 3.000 6.00 $ 300.00 $ 600 $ 1,026

Sump Pumps: (2-Elevator and Orchestra Pit) W/PH1&2    

Grease Interceptor NIC

Domestic Water Piping: From 5' of Bldg W/PH1    

Reduced Pressure Backflow Preventer W/PH1    

Domestic Water Piping and Connections 19.00 EA 7.500 142.50 $ 265.00 $ 5,035 $ 13,310

Wall Hydrants and Hose Bibbs 2.00 EA 2.000 4.00 $ 200.00 $ 400 $ 684

Insulation 19.00 EA 3.000 57.00 $ 35.00 $ 665 $ 3,705

Storm System: From 5' of Bldg W/PH1    

Storm System: Roof and Overflow Drains and Scuppers (Rework) W/PH1    

Storm System: Roof and Overflow Drains and Scuppers (New) W/PH1&2    

Natural Gas:   ------

Natural Gas Meter and Manifold Relocation W/PH1    

Natural Gas Piping and Connections: W/PH1&2    

Tests, Permits, Id, Sleeves, Etc…. 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,016

Green Room Allowance 1.00 Allow 16.000 16.00 $ 1,500.00 $ 1,500 $ 2,616

1.00 Allow 8.000 8.00 $ 500.00 $ 500 $ 1,008

 ------

NIC

NIC

MNHR 493 $ 27,880

 $/HR $ 51.00 1.20

$ 25,118 $ 33,456

NEW/REN Cost per SF

5,095 SF Fitout Only $ 11.50 $ 58,574 $ 58,574
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

15.1 PLUMBING: PHASE #3
 Estimated: MA

"Conceptual Estimate" Checked: KL

PLUMBING ENHANCEMENTS: Not Priced

FIXTURES: 19 each

Water Closets: Dual Flush

CT Lav's: Metered Faucet

Lav's: Metered Faucet

Urinals: Low Flow Flush Valve

Sinks:

Demolition, Cutting and Patching

Solar Thermal for Domestic Water Heating

Gray Water Recycling

© 2010: Project and Construction Services, Inc.

SUBTOTALS

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL PLUMBING



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

 

Existing

Existing

Existing

Siamese Connection W/PH1    

W/PH1    

W/PH1    

Flow & Tamper Switches W/PH1    

Stand Pipe: W/PH1    

Fire Pump, Jockey Pump & Accessories W/PH1    

Test Header & piping W/PH1    

870.00 SF 0.00 ---          ---          

6.00 HDS 3.000 18.00 $ 25.00 $ 150 $ 1,494

35.00 HDS 3.000 105.00 $ 25.00 $ 875 $ 8,715

Hydraulic Calcs and Field Engineering 41.00 HDS 0.300 12.30 $ 3.00 $ 123 $ 1,046

NEW AREA:  (Rework) 4225.00 SF 0.00 ---          ---          

Wet Sprinkler System: (Assume 1 head per 145 SF) 29.14 HDS 2.000 58.28 $ 20.00 $ 583 $ 4,953

Hydraulic Calcs and Field Engineering 29.14 HDS 0.300 8.74 $ 3.00 $ 87 $ 743

Tests, Permits, Id, Etc… 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,184

1.00 Allow 24.000 24.00 $ 1,500.00 $ 1,500 $ 3,552

 ------

Dry Pipe System Valve and Compressor NIC

MNHR 234 $ 3,818

 $/HR $ 73.00 1.20

$ 17,105 $ 4,582

NEW/REN Cost per SF

5,095 SF Fitout Only $ 4.26 $ 21,687 $ 21,687
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

Alarm Valves

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

15.2 FIRE PROTECTION: PHASE #3
 Estimated: MA

"Conceptual Estimate" Checked: KL

 

Fire Main to Bldg

Fire Main from 5' of Bldg

Double Detector Check Assembly

Main Shutoff Valve

RENOVATION AREA: (New & Rework)

Wet Sprinkler System: (Assume 1 head per 145 SF)

Wet Sprinkler System: (Assume 1 head per 145 SF) (Attic)

Demolition, Cutting and Patching

NOTES:

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL FIRE PROTECTION



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

 ------

W/PH#1&2    

Hot Water Pumps: 180 Gpm W/VFD's W/PH#1    

Exp Tanks, Air Seperators,Etc W/PH#1    

Chemical Treatment W/PH#1    

Rooftop Units: (HW, DX, Hum, Etc.) #1 W/PH#1    

Rooftop Units: (HW, DX, Hum, Etc.) #2 W/PH#1    

Rooftop Units: (HW, DX, Hum, Etc.) #3 W/PH#2    

Rooftop Units: (HW, DX, Hum, Etc.) #4 10000.00 CFM 0.003 30.00 $ 5.50 $ 55,000 $ 67,740

Sound Attenuators W/PH#1    

Split AC Units (with remote condensers) W/PH#1&2    

Cabinet Unit and Unit Heaters: W/PH#2    

Exhaust Fans W/PH#1&2    

Radiant Ceiling Panels/ Fin Tube (Allowance) W/PH#1&2    

Variable Air Volume Box w/Reheat (Assume 1 per 1,000 SF) 2.00 EA 5.000 10.00 $ 550.00 $ 1,100 $ 1,900

Grilles & Diffusers: (Assume 1 per 135 SF) 38.00 EA 1.000 38.00 $ 50.00 $ 1,900 $ 4,484

Auditorium/Hall Grilles and Diffuser's (Specialty Allowance) W/PH#1    

Lobby Grilles and Diffuser's (Specialty Allowance) W/PH#2    

SHEETMETAL: (Assume .9 LBS per CFM) 9000.00 LBS 0.090 810.00 $ 0.65 $ 5,850 $ 54,000

Duct Insulation 5850.00 SF 0.040 234.00 $ 0.45 $ 2,633 $ 16,731

HWH and Boiler Flues W/PH#1    

Combustion Air to Mechanical Room W/PH#1    

Fire dampers & Accessories W/PH#1    

Motor Operated Dampers W/PH#1    

W/PH#1    

PIPING: ------

Hot Water Piping and Connections "Large" 1.00 EA 32.000 32.00 $ 2,500.00 $ 2,500 $ 4,856

Hot Water Piping and Connections "Small" 2.00 EA 10.000 20.00 $ 450.00 $ 900 $ 2,240

Condensate Piping 1.00 EA 3.000 3.00 $ 150.00 $ 150 $ 354

Pipe Insulation 1.00 LS 13.750 13.75 $ 887.50 $ 888 $ 1,863

17.00 PTS 7.000 119.00 $ 500.00 $ 8,500 $ 17,102

Testing & Balancing 1.00 LS 24.000 24.00 $ 500.00 $ 500 $ 1,992

Tests,Permits,ID,Etc.. 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,128

1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,128

Demo, Cutting, Patching and Core Drilling 1.00 LS 16.000 16.00 $ 1,000.00 $ 1,000 $ 2,128

------

NIC

 ------

NIC

NIC

NIC

MNHR 1,382 $ 82,920

 $/HR $ 58.00 1.20

$ 80,142 $ 99,504

NEW/REN Cost per SF

5,095 SF Fitout Only $ 35.26 $ 179,646 $ 179,646
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

15.3 HVAC: PHASE #3
 Estimated: MA

"Conceptual Estimate" Checked: KL

Rooftop Units are Semi-Custom Units

Hot Water Boiler w/ Recirc Pumps 250 MBH

Louvers

ATC: 

Rigging

Evaporative Condensing

NOTES:

Commissioning Not Included

MECHANICAL ENHANCEMENTS: Not Priced

De-Coupled Ventilation (DOAS Units)

VRF System in lieu of Split AC Units

© 2010: Project and Construction Services, Inc.

SUBTOTALS

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL HVAC



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

By Power Co.

W/PH1    

W/PH1    

Secondary Feeders to MDP: 2,500 Amps W/PH1    

Back Feed Existing Distribution Panel Board: 1,600 Amps W/PH1    

Panelboards: Lyntec Type W/PH1    

Panelboards: 100/200/225 Amps W/PH1    

Transformers: 150 KVA K-13 W/PH1    

Panel and Transformer Feeders W/PH1    

Emergency Generator: 50 KW, w/ Fuel W/PH1    

ATS Switch: 225 Amps W/PH1    

Generator and ATS Feeders W/PH1    

Emergency Lighting Transfer System & Feeders W/PH1    

Disconnects and Starters 1.00 LS 4.000 4.00 $ 500.00 $ 500 $ 800

Light Fixtures: (Assume 1 per 60 SF) 85.00 EA 1.000 85.00 $ 145.00 $ 12,325 $ 19,040

Light Fixtures: Building Exterior W/PH1&2    

Light Fixtures: Auditorium W/PH1    

Light Fixtures: Auditorium Step & Aisle Lighting W/PH1    

Devices: Switches, Receptacles and J-boxes (Assume 1 per 80 SF) 64.00 EA 0.300 19.20 $ 10.00 $ 640 $ 1,728

Devices: Occupancy Sensors 4.00 Allow 1.000 4.00 $ 165.00 $ 660 $ 992

Devices: Floor Boxes 2.00 Allow 1.000 2.00 $ 100.00 $ 200 $ 340

Devices: Aisle Light Floor Boxes W/PH1    

Devices: Dressing Room Table Boxes/Connections 2.00 Allow 2.000 4.00 $ 175.00 $ 350 $ 620

Branch Circuit Wiring 157.00 EA 1.000 157.00 $ 25.00 $ 3,925 $ 12,560

Mechanical Feeders 1.00 EA 8.000 8.00 $ 800.00 $ 800 $ 1,360

Elevator Shunt Trip W/PH1&2    

Fire Alarm: FACP and FAAP CTE System W/PH1    

Fire Alarm: Devices, Conduit and Cable (Assume 1 per 400 SF) 13.00 EA 2.500 32.50 $ 215.00 $ 2,795 $ 4,979

Tele/Data: Head End Equipment W/PH1    

Tele/Data: Conduit, Cable and Jack 20.00 Allow 3.000 60.00 $ 235.00 $ 4,700 $ 8,640

CATV: Conduit, Cable and Jack 4.00 Allow 2.500 10.00 $ 175.00 $ 700 $ 1,340

CCTV System: Rough-in Only W/PH1    

Card Access System: Rough-in Only W/PH1    

PA Sound System NIC

Lightening Protection W/PH1    

Clock System 5095.00 SF 0.000 0.00 $ 0.15 $ 764 $ 917

Dimmer Racks W/PH1    

Dimmer Rack Feeders W/PH1    

Company Switches: 200 Amp & 100 Amp W/PH1    

Company Switches: 200 Amp & 100 Amp Feeders W/PH1    

Tests, Permits, ID, Etc… 1.00 LS 8.000 8.00 $ 500.00 $ 500 $ 1,000

Temporary Power W/PH1    

Power System Studies, Testing of Equipment and Labeling W/PH1    

Grounding and Vibration Isolation 1.00 Allow 8.000 8.00 $ 500.00 $ 500 $ 1,000

MNHR 402 $ 29,359

 $/HR $ 50.00 1.20

$ 20,085 $ 35,231

NEW/REN Cost per SF

5,095 SF Fitout Only $ 10.86 $ 55,317 $ 55,317
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Grand Junction, Colorado May 27, 2010

Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

Total Building New & Ren: 33,090 PCS Project: 10-007

16.0 ELECTRICAL: PHASE #3
 Estimated: MA

"Conceptual Estimate" Checked: KL

Utility Company Transformer and Primary Feeders

New Service to Building

Main Distribution Panel: 2,500 Amps W/TVSS

WRL Design

© 2010: Project and Construction Services, Inc.

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

SUBTOTALS

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL ELECTRICAL



PH#1 5,720 New & 11,840 Ren

PH#2 12,155 New & 3,375 Ren

PH#3 Fitout Only 4,225 New & 870 Ren

Design:

ITEM DESCRIPTION QTY UNIT LABOR MH LABOR EXT MAT'L UNIT MAT'L EXT TOTAL

PHASE #1 SYSTEMS: MAIN THEATER ------

Theatre Dimming System (Budget) $138,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 27,600.00 $ 27,600 $ 33,120

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

Theatrical Wiring Devices (Budget) $24,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 4,800.00 $ 4,800 $ 5,760

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

Stage Lighting Fixtures and Accessories (Budget) $80,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 8,000.00 $ 8,000 $ 9,600

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

Stage Rigging and Accessories (Budget) $290,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 29,000.00 $ 29,000 $ 34,800

Theater Seating and Accessories (Budget) $235,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 35,250.00 $ 35,250 $ 42,300

Orchestra Shell and Accessories (Budget) $245,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 24,500.00 $ 24,500 $ 29,400

Audio System Equipment w/ Install: (Budget) $414,330 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 53,862.90 $ 53,863 $ 64,635

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

$ 219,615 0.00 ---          ---          

PHASE #2 SYSTEMS: LOBBY ------

Audio System Equipment w/ Install: (Budget) $49,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 6,370.00 $ 6,370 $ 7,644

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

TOTAL THEATER & AV SYSTEMS: $ 7,644 0.00 ---          ---          

PHASE 3: SYSTEMS: MULTIPURPOSE ------

Multipurpose Room Dimming System (Budget) $14,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 2,800.00 $ 2,800 $ 3,360

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

Multipurpose Room Wiring Devices (Budget) $800 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 160.00 $ 160 $ 192

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

Multipurpose Room Stage Lighting Fixtures/Accessories (Budget) $3,500 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 350.00 $ 350 $ 420

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

Multipurpose Room Retractable Seat and Accessories (Budget) $51,000 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 2,550.00 $ 2,550 $ 3,060

Audio System Equipment w/ Install: (Budget) $133,380 0.00 ---          ---          

  Conduit and Wire 1.00 Allow 0.000 0.00 $ 17,339.40 $ 17,339 $ 20,807

  Devices &  Install Provided with Theatrical Budgets 1.00 Allow 0.000 0.00 By Others ---          ---          

TOTAL THEATER & AV SYSTEMS: $ 27,839 0.00 ---          ---          

MNHR 0 $ 212,582

 $/HR $ 50.00 1.20

---          $ 255,099

NEW/REN Cost per SF

32,331 SF $ 7.89 $ 255,099 $ 255,099
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Project: AVALON THEATER
PROJECT DATA:

Additions and Renovations

WRL Design Total Building New & Ren: 33,090 PCS Project: 10-007

16.0 ELECTRICAL: THEATER
 Estimated: MA

"Conceptual Estimate" Checked: KL

TOTAL THEATER & AV SYSTEMS:

© 2010: Project and Construction Services, Inc.

SUBTOTALS

This estimate is based on the documents dated May 17, 2010, conversations with the design team and our best assumptions at this time.

LABOR RATES AND MARKUPS

LABOR AND MATERIAL TOTALS

TOTAL ELECTRICAL
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 M E M O R A N D U M 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

Via:    X    Memo ____Report ____Phone Call ____Fax Fax No______________ 

Below are the Master Plan Study Phase 1 and Phase 3 theatre equipment budget estimates for the Avalon 
Theatre in Grand Junction CO.  Some estimates include installation while others require installation by the 
General/Electrical Contractor.  Estimates do not include taxes and are based on equipment being bid 
directly to a Construction Manager or Owner.  General Contractor overhead/profit markup is not included. 
 
PHASE 1:  THEATRE DIMMING SYSTEM: $138,000 
 

Estimate is based on 3 new dimmer racks with 258 – 2.4 kW dimmers for stage lighting and 30 – 2.4 kW 
dimmers/non-dims for house and work lighting; a house light control processor; a min. 1500 channel 
lighting control console such as an ETC Ion or Strand Lighting Palette Series; 18 Ethernet control 
system taps (house mix area, on stage and at each stage lighting position); 2 wall mount and 8 portable 
Ethernet 2-port nodes; a 4-port Ethernet control console node; an Ethernet video node; an Ethernet 
switch (hub); a wireless radio remote focus unit (RRFU); a remote monitor; 2 house light master control 
stations, and 6 – 4 preset house light control stations. 

Estimate includes equipment cost and delivery only.  Installation, power and control conduit, wire, etc. by 
the General/Electrical Contractor is not included. 

 
PHASE 1:  THEATRICAL WIRING DEVICES: $24,000 
 

Estimate is based on 108 - 20A stage lighting circuits in surface, recess and pipe mount outlet boxes;  
42 – 20A circuits in connector strips mounted on front-of-house cove catwalks; 108 - 20A circuits in 
connector strips mounted on 4 rigging system battens over the stage and 18 – 6 circuit multicables 
leading from the connector strips to junction boxes mounted on the grid iron. 

Estimate includes equipment cost and delivery only.  Installation, power and control conduit, wire, etc. by 
the General/Electrical Contractor is not included. 

 
PHASE 1:  STAGE LIGHTING FIXTURES, ACCESSORIES: $80,000 
 

Estimate is based on 10 - 10 o and 90 - 19o/26o/36o ellipsoidals, 24 ETC PARNels, 24 SourceFour PARs, 
20 cyc lights, 6 work lights, 2 HMI followspots, 20% spare lamps, 12 drop-in iris for ellipsoidals, 24 
pattern holders, 20 – 15” side arms, 8 – 21’-0” booms with 50# bases, 50 – 5’-0” 20A jumper cables,  
30 – 10’-0” 20A jumper cables, 20 – 25’-0” 20A jumper cables and 30 – 3’-0” two-fers. 

Estimate includes equipment cost and delivery only.  Installation shall be by Theatre personnel.  
Installation by the General/Electrical Contractor is not required. 

Date: May 20, 2010 
Client: City of Grand Junction
Project: Avalon Theatre 
Comm. No.: 09111.00 
Phase No.: 00010 
File No.: D19 

From: 
 

Darrell Ziegler 
dzieg@wrldesign.com 

  
To: 
 

Richard Sourbrine 
Westlake Reed Leskosky 

cc:  
  
RE: Avalon Theatre Master Plan Study  

Phases 1 & 3 Theatre Equipment Estimates 
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PHASE 1:  STAGE RIGGING SYSTEM: $290,000 
 

Estimate is based on providing an additional 18 double purchase counterweight line sets to augment the 
existing double purchase counterweight rigging system.   

Estimate also includes 5 motorized line shaft winches for raising and lowering the forestage “eyebrow” 
acoustic reflector and 4 rows of orchestra shell ceiling panels over the stage. 

Estimate includes equipment cost, delivery and installation by the Stage Rigging System Manufacturer.   

 
PHASE 1:  STAGE DRAPERY & HOUSE CURTAIN: $55,000 
 

Estimate is based on using inherently flame retardant velour.  Anticipated stage drapery inventory shall 
include:  
 
  1 – 52’-0” w x 26’-0” h  velour house curtain with 75% fullness and associated curtain track 
  1 – 52’-0” w x 20’-0” h  velour traveler curtain with 75% fullness and associated curtain track 
  5 –   6’-0” w x  5 ’-6” h  velour orchestra pit drapes with 50% fullness and associated curtain track 
  4 – 52’-0” w x 10’-0” h  velour borders, sewn flat 
10 –   8’-0” w x 20’-0” h  velour legs, sewn flat 
  6 –   4’-0” w x 20’-0” h  velour tabs, sewn flat 
  1 – 52’-0” w x 20’-0” h  black sharkstooth scrim 
  1 – 52’-0” w x 20’-0” h  bleached muslin cyc 

Estimate includes equipment cost, delivery and installation by the Stage Drapery Contractor. 

 
PHASE 1:  AUDITORIUM ACOUSTIC DRAPERY: $113,000 
 

Estimate includes an allowance of $90,000 for 6 motorized “banner” type acoustic drapes that raise and 
lower out of the ceiling at the auditorium sidewalls, 3 on house left and 3 on house right.  Each of the 
banner drapes shall be made of inherently flame retardant velour. 
 
Estimate also includes an allowance of $23,000 for manually operated, inherently flame retardant velour, 
100% fullness acoustic drapes and associated “walk-along” style curtain tracks that extend across the 
balcony level rear wall and across the new auditorium cove catwalk. 
 
Estimate includes equipment cost, delivery and installation by the Stage Drapery Contractor. 

 
PHASE 1:  THEATRE SEATING: $235,000 
 

Estimate includes 906 fixed seats with upholstered inner back panel; plastic outer back panel, 
upholstered seat cushion; plastic seat pan; hardwood armrests; aisle standards with decorative side 
panels and LED aisle lights.  602 fixed seats shall be mounted on the orchestra level floor, and 304 fixed 
seats shall be mounted on the balcony level. 

Estimate also includes 20 high quality loose armchairs with upholstered seat backs & bottoms located in 
ADA seating areas. 

Estimate includes equipment cost, delivery and installation by the Seating Manufacturers. 
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PHASE 1:  PORTABLE CHORAL RISERS: $75,000 
 

Estimate is based on rolling telescoping “bleacher” type choral risers for approximately 96 singers. 

Estimate includes equipment cost, delivery and installation by the Choral Riser Platform Manufacturer. 

 
PHASE 1:  PORTABLE PLATFORMS: $34,000 
 

Estimate is for approx. 469 square feet of portable platforms to infill the orchestra pit and provide for 
additional orchestra level seating or an extension of the stage.  Estimate includes a rolling storage cart. 

Estimate includes equipment cost, delivery and installation by the Portable Platform Manufacturer. 

 
PHASE 1:  "MARLEY" TYPE DANCE LINOLEUM: $7,000 
 

Estimate is for 4 - 6’-6” wide by 56’-0” long rolls of portable dance linoleum and a rolling storage cart. 

Estimate includes equipment cost and delivery only.  Installation shall be by theatre personnel. 

 
PHASE 1:  ORCHESTRA SHELL: $245,000 
 

Estimate includes an allowance for a Wenger Diva type orchestra shell with 9 rolling side towers; 4 rows 
of acoustic ceiling panels, each equipped with down light fixtures, mounted on motorized stage rigging 
battens over the stage; and an “eyebrow” type acoustic reflector mounted on a motorized batten over 
the forestage.  Towers and ceiling panels shall have painted finish.   

Estimate allowance includes equipment cost, delivery and installation by the Orchestra Shell 
Manufacturer. 

 
PHASE 1:  MISCELLANEOUS:  $10,000 
 

Estimate includes one (1) “Genie” type personnel lift for use in focusing stage lighting fixtures, hanging 
scenery, etc. 

 
PHASE 1:  THEATRE EQUIPMENT BUDGET SUMMARY: 
 

Theatre Dimming System: $138,000 
Theatrical Wiring Devices $  24,000 
Stage Lighting Fixtures: $  80,000 
Stage Rigging System: $290,000 
Stage Drapery & House Curtain: $  55,000 
Auditorium Acoustic Drapery: $113,000 
Theatre Seating: $235,000 
Portable Choral Risers: $  75,000 
Portable Pit Filler Platforms: $  34,000 
“Marley” Dance Floor Linoleum: $    7,000 
Orchestra Shell: $245,000 
Miscellaneous Theatre Equipment: $  10,000 
 PHASE 1 TOTAL: $1,306,000 
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PHASE 3:  MULTIPURPOSE ROOM DIMMING SYSTEM: $14,000 
 

Estimate is based on 12  – 2.4 kW dimmers for stage and house lighting; a house light control 
processor; a 12/24 channel, two-scene preset stage lighting control console; 1 house light master 
control stations, and 3 – 4 preset house light control stations. 

Estimate includes equipment cost and delivery only.  Installation, power and control conduit, wire, etc. by 
the General/Electrical Contractor is not included. 

 
PHASE 3:  MULTIPURPOSE ROOM THEATRICAL WIRING DEVICES: $800 
 

Estimate is based on 12 - 20A stage lighting circuits in pipe mount outlet boxes. 

Estimate includes equipment cost and delivery only.  Installation, power and control conduit, wire, etc. by 
the General/Electrical Contractor is not included. 

 
PHASE 3:  MULTIPURPOSE ROOM STAGE LIGHTING FIXTURES: $3,500 
 

Estimate is based on 6 - 19o/26o/36o ellipsoidals, 6 – 6” Fresnels, 4 barn doors for the fresnels, 20% 
spare lamps, 12 – 5’-0” 20A jumper cables and 6 – 10’-0” 20A jumper cables. 

Estimate includes equipment cost and delivery only.  Installation shall be by Theatre personnel.  
Installation by the General/Electrical Contractor is not required. 

 
PHASE 3:  MULTIPURPOSE ROOM PIPE GRID: $33,000 
 

Estimate is an allowance for approximately 1080 square feet of pipe grid consisting of 1-1/2” NPS 
schedule 40 steel pipes suspended above the Multipurpose Room.  Pipes shall be hung parallel and 
perpendicular to the centerline on 4’-0” centers.  Pipe grid intersection clamps shall be used at the point 
where the pipes cross over each other.  Pipes shall be attached to the sidewalls to prevent movement.  

Estimate includes equipment cost, delivery and installation by the Rigging or Stage Drapery Contractor 

 
PHASE 3:  MULTIPURPOSE ROOM STAGE DRAPERY: $4,000 
 

Estimate is based on a 30’-0” w x 12’-0” h inherently flame retardant velour traveler curtain with 75% 
fullness and associated curtain track  
 
Estimate includes equipment cost, delivery and installation by the Stage Drapery Contractor. 

 
PHASE 3:  MULTIPURPOSE ROOM RETRACTABLE SEATING $51,000 
 

Estimate is based on 64 “pop-up” chairs with fully upholstered seat backs and seat cushions mounted 
on retractable or telescoping platforms.  Estimate also includes 8 high quality loose armchairs with 
upholstered seat backs & bottoms located in ADA seating area. 
 
Estimate includes equipment cost, delivery and installation by the Retractable Seating Contractor.   
 
Estimate does not include two (2) 20A power receptacles and associated conduit and wire by the 
Electrical Contractor for retractable seating aisle lights. 
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PHASE 3:  THEATRE EQUIPMENT BUDGET SUMMARY: 
 

Multipurpose Room Dimming System: $  14,000 
Multipurpose Room Theatrical Wiring Devices: $       800 
Multipurpose Room Stage Lighting Fixtures: $    3,500 
Multipurpose Room Stage Drapery: $    4,000 
Multipurpose Room Pipe Grid $  33,000 
Multipurpose Room Retractable Fixed Seating: $  51,000 
 PHASE 3 TOTAL: $106,300 

 
 
AVALON THEATRE PHASE 1 & PHASE 3  THEATRE EQUIPMENT BUDGET SUMMARY: 
 

Phase 1 – Main Theatre: $1,306,000 
Phase 3 – Multipurpose Room:: $  106,300 
 GRAND TOTAL: $1,412,300 
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 M E M O R A N D U M 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
Via:    X    Memo ____Report ____Phone Call ____Fax Fax No______________ 

 
The following are Audiovisual Equipment budget estimates for the Avalon Theatre Phase 1 based on the 
study report.  These estimates are for AV equipment systems only.   
 
Some estimates include installation while others require installation by the General/Electrical Contractor.  
Estimates do not include taxes and are based on equipment being bid directly to the Construction Manager 
or Owner.  General Contractor overhead / profit markup is not included. 
 
 
Reinforcement Loudspeakers and Amplifiers:    $141,650 
 
Estimate is based on left/right clusters containing two (2) - three-way full range cabinets hung from drum 
winches in the attic. Two (2) subwoofers shall be installed near the main floor level.  Four (4) under balcony 
loudspeakers will be installed beneath the overhang to cover rear main floor seats.  Two (2) clusters 
consisting of two (2) – two-way cabinets and one (1) subwoofer shall be located off the new lighting catwalk 
to cover the mezzanine area.  Two (2) additional cabinets shall be dead hung from the ceiling to cover the 
upper mezzanine area.  Loudspeakers shall be powered by fifteen (15) dual channel amplifiers. 
 
Estimate includes equipment cost, delivery, installation, and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Cinema Loudspeakers and Amplifiers:     $51,890 
 
Estimate is based on thirty-five (35) surround sound speakers and a three-way screen array system.  New 
rear screen loudspeakers shall be powered by five (5) dual channel amplifiers and the surround sound 
speakers shall be powered by six (6) dual channel amplifiers. 
 
Estimate includes equipment cost, delivery, installation, and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
  

Date: May 21, 2010 
Client: City of Grand Junction
Project: Avalon Theatre 
Comm. No.: 9111.00 
Phase No.: 00010 
File No.: D28 

From: 
 

Jill Maurer 
jmaur@wrldesign.com 

  
To: 
 

Richard Sourbrine 
Westlake Reed Leskosky 

  
cc:  
  

RE: Avalon Theatre Master Plan Study 
Audiovisual Equipment Budget Estimates 
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Audio Console:        $38,460 
 
Estimate includes one (1) forty-eight channel digital console with audio cabling and console tilt up stand. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.   
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Equipment Racks:        $4,650 
 
Estimate includes two (2) full sized equipment racks located in the projection room and three (3) half sized 
racks for the house mix area.  Racks will contain drawers for equipment storage. 
 
Estimate includes equipment cost, delivery, and installation by the Audiovisual Contractor. 
 
 
Audio Source Equipment & Routing:      $13,860 
 
Estimate is based on one (1) MP3 player, one (1) iPod docking station, and one (1) computer with ProTools 
or similar audio software installed.  A 16 x16 matrix switcher will be provided for audio connectivity. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.   
 
 
Signal Processing Equipment:      $6,580 
 
Estimate is based on a new digital signal processor with wired remote control at the house mix position, two 
(2) graphic equalizers, one (1) compressor/limiter, and one (1) digital effects processor.  
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.   
 
 
Assisted Listening System:       $10,510 
 
Estimate is based on one (1) two-channel transmitter, antennas and thirty-seven (37) belt packs and 
earphones as required by the American Disabilities Act.  Estimate also includes two (2) charging cases 
which hold sixteen units each.  Belt pack and earphone quantity will change based on final seat count.  
Current estimate based on 926 seats. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor. 
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Stage Monitoring:        $2,890 
 
Estimate is based on installing ceiling loudspeakers and volume controls in two dressing rooms backstage.  
A program microphone will be installed at a mezzanine rail position to provide the signal.     
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
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Technical Production Communication:     $12,400 
 
Estimate is based on a four-channel main station, headsets, handsets, belt packs, and wall plates for the 
main theatre. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Microphone Package:        $20,050 
 
Estimate is based on a standard package of reinforcement microphones including six (6) vocal 
microphones, six (6) instrumental microphones, a piano microphone system, two (2) podium microphones, 
three (3) boundary microphones and eight (8) wireless systems. 
 
Estimate includes equipment cost, and delivery by the Audiovisual Contractor.   
 
 
Wiring Devices:        $5,450 
 
Estimate includes new audiovisual system plates onstage, backstage, at house mix and in the projection 
booth.   
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Projector:          $79,700 
 
Estimate is based on a HD 10,000 ANSI lumen16:9 native LCD projector with lens, lamps and stand 
located at in the projection booth. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included.   
 
 
Projection Screen:        $13,970 
 
Estimate is based on a 40’-0” w x 22’-6” h fixed projection screen hung by truss frame onto a theatrical 
batten. 
 
Estimate includes equipment cost, delivery and installation and by the Audiovisual Contractor.   
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Projection Source Equipment and Switcher:     $2,530 
 
Estimate includes one (1) professional DVD reader unit. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.   
 
 
Projection Control System:       $9,740 
 
Estimate includes a control processor and touch panel to allow one communication stream to control all the 
film equipment including the audio devices.  Touch panel will be located in the projection booth. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
 
 
AUDIOVISUAL EQUIPMENT BUDGET SUMMARY: 
 
 Reinforcement Loudspeakers & Amplifiers: $141,650 

Cinema Loudspeakers & Amplifiers:  $  51,890 
Audio Console:     $  38,460 
Equipment Racks:    $    4,650 
Audio Source Equipment & Routing:  $  13,860 
Signal Processing Equipment:   $    6,580 
Assisted Listening System:   $  10,510 

 Stage Monitoring:    $    2,890 
Technical Production Communication:  $  12,400 

 Microphone Package:    $  20,050 
 Wiring Devices:     $    5,450 

Projector:     $  79,700 
Projection Screen:    $  13,970 
Projection Source Equipment and Switcher: $    2,530 
Projection Control System:   $    9,740 

    TOTAL:            $  414,330 
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 M E M O R A N D U M 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
Via:    X    Memo ____Report ____Phone Call ____Fax Fax No______________ 

 
The following are Audiovisual Equipment budget estimates for the Avalon Theatre Phase 2 based on the 
study report.  These estimates are for AV equipment systems only.   
 
Some estimates include installation while others require installation by the General/Electrical Contractor.  
Estimates do not include taxes and are based on equipment being bid directly to the Construction Manager 
or Owner.  General Contractor overhead / profit markup is not included. 
 
 
Wiring Devices:        $1,710 
 
Estimate includes new audiovisual system plates in the lobby areas.   
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Camera:          $7,970 
 
Estimate is based on one (1) HD color camera with mounting hardware to attach it to the mezzanine rail.  
Camera needed in phase 2 to provide stage monitoring for the lobby video monitors. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Projection Switcher:        $5,290 
 
Estimate includes one video switcher to manage video inputs and outputs. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.   
 
 
  

Date: May 21, 2010 
Client: City of Grand Junction
Project: Avalon Theatre 
Comm. No.: 9111.00 
Phase No.: 00010 
File No.: D28 

From: 
 

Jill Maurer 
jmaur@wrldesign.com 

  
To: 
 

Richard Sourbrine 
Westlake Reed Leskosky 

  
cc:  
  

RE: Avalon Theatre Master Plan Study 
Audiovisual Equipment Budget Estimates 
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Lobby Enhancements:        $34,030 
 
Estimate is based on installing ceiling speakers for stage reinforcement, playback and paging.  Four (4) 46” 
LCD televisions will be installed to provide stage viewing to latecomers, playback of advertising, or cable 
television if desired.  Box office area shall contain a small equipment rack with CD player and DVD player 
for lobby playback.  Two wireless microphone systems are included for announcements.  The lobby system 
will be able to act as a separate space for smaller events or pre/post show functions. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
 
 
AUDIOVISUAL EQUIPMENT BUDGET SUMMARY: 
 
  
 Wiring Devices:     $    1,710 

Camera:     $    7,970 
Projection Switcher:    $    5,290 
Lobby Enhancements:    $  34,030 

    TOTAL:            $    49,000 
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 M E M O R A N D U M 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
Via:    X    Memo ____Report ____Phone Call ____Fax Fax No______________ 

 
The following are Audiovisual Equipment budget estimates for the Avalon Theatre Phase 3 based on the 
study report.  These estimates are for AV equipment systems only.   
 
Some estimates include installation while others require installation by the General/Electrical Contractor.  
Estimates do not include taxes and are based on equipment being bid directly to the Construction Manager 
or Owner.  General Contractor overhead / profit markup is not included. 
 
 
Wiring Devices:        $1,170 
 
Estimate includes new audiovisual system plates in back of house areas.   
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
Stage Monitoring/Paging:       $8,350 
 
Estimate is based on expanding the stage monitoring system to the new dressing rooms, green room, 
wardrobe room and back of house offices.  Each room shall contain ceiling speakers and one volume 
control.  One 37” LCD monitor shall be installed in the green room to provide a view of the stage for the 
perfomers. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included 
 
 
Technical Production Communication:     $6,580 
 
Estimate is based on expanding the communication system to the dressing rooms, lobbies, wardrobe room 
and green room. 
 
Estimate includes equipment cost, delivery, installation and wire termination by the Audiovisual Contractor.  
Infrastructure back boxes and conduit installation by the General/Electrical Contractor is not included. 
 
 
  

Date: May 21, 2010 
Client: City of Grand Junction
Project: Avalon Theatre 
Comm. No.: 9111.00 
Phase No.: 00010 
File No.: D28 

From: 
 

Jill Maurer 
jmaur@wrldesign.com 

  
To: 
 

Richard Sourbrine 
Westlake Reed Leskosky 

  
cc:  
  

RE: Avalon Theatre Master Plan Study 
Audiovisual Equipment Budget Estimates 
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Multi-Purpose Room:        $117,280 
 
Estimate is based on cinema sound and projection. Surround sound speakers will be installed along the 
side walls and portable loudspeaker cabinets will be located behind the screen.  Screen sound shall be 
controlled by a certified surround sound processor.  The screen shall be a motorized, 16:9 aspect ratio 
matte white screen.  A 6000 lumen LCD projector shall be located in the projection booth.  Assisted 
listening system will provide reinforcement through individual headsets.  Audio shall be controlled through 
an analog mixer that will located in the projection booth and mix CD, iPod docking station, DVD and 
microphone sources.  Audio and video matrix switcher shall manage the inputs and outputs of the system.  
A touch panel control system shall allow ease of control over all sources. 
 
 
AUDIOVISUAL EQUIPMENT BUDGET SUMMARY: 
 
  
 Wiring Devices:     $    1,170 

Stage Monitoring/Paging:   $    8,350 
Technical Production Communication:  $    6,580 
Multi-Purpose Room:    $117,280 

    TOTAL:            $  133,380 




